Lockheed Martin Space Quality Clauses

Lockheed Martin (LM) hereinafter shall mean Lockheed Martin Space. Notwithstanding any other provisions, all articles furnished here-
under are subject to the General Provisions of the Procurement Document and the following Special Provisions Quality Assurance
Clause(s) when indicated by Quality Code(s).

Articles defined in the Procurement Document will not be accepted by Lockheed Matrtin if the Supplier fails to submit certification, docu-
mentation, test data, and reports specified herein.
Quality Clause Cross Reference Instructions:

Scroll down to find the LM Quality Code, Quality Clause title and text, or use the Microsoft find function in Word to locate the Quality
Clause Text. Go to “Edit” and “Find”. Type the Quality Code and select “Find Next”.

If you have any questions regarding the use of this list, please contact the subcontract administrator as identified on the procurement
document.
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Quality Clauses

Q-Code Ql Title Long-Text
D
QUALITY MANAGEMENT SYSTEMS
QAQC02 |1 | QMS—QAQCO02 The Manufacturer's Quality System shall conform to the requirements described in SAE AS9100, Model for
QUALITY SYSTEM Quality Assurance in Design/Development, Production, Installation, and Servicing; and be approved in
DESIGN EXOSTAR at the time of production. Third party registration by an accredited registrar under the
International Accreditation Forum may be accepted; if the Manufacturer changes registrars, loses its
registration status, or is put on notice of losing its registration status, it shall notify LM. A Manufacturer
declaring system compliance to AS9100 with no accredited registration must be subject to an onsite survey
and approval. The Manufacturer's Quality System will be subject to review and approval at all times by
Lockheed Martin.
QAU 1 | ENGINEERING PA post audit approval required (LOCKHEED MARTIN INTERNAL USE ONLY)
EVALUATION IN
PROCESS
QD4A 1 | QMS—QUALITY The Manufacturer's Quality System shall conform to the requirements described in ISO 9001, Model for
SYSTEM Quality Assurance in Design, Development, Production, Installation, and Servicing; and be approved in
REQUIREMENTS (ISO | EXOSTAR at the time of production. Third party registration by an accredited registrar under the
9001:2015 DESIGN) International Accreditation Forum may be accepted,; if the Manufacturer changes registrars, loses its
registration status, or is put on notice of losing its registration status, it shall notify LM. Quality System
certification to AS9100 will be accepted as a substitute if approved in EXOSTAR. A Manufacturer declaring
system compliance to ISO 9001 with no accredited registration must be subject to an onsite survey and
approval. The Manufacturer's Quality System will be subject to review and approval at all times by
Lockheed Martin.
QD4B 1 | QMS—QUALITY The Manufacturer's Quality System shall conform to the requirements described in ISO 9001, Model for
SYSTEM (ISO Quality Assurance in Design, Development, Production, Installation, and Servicing; with exclusions to
9001:2015 NO Section 7; and be approved in EXOSTAR at the time of production. Third party registration by an accredited
DESIGN) registrar under the International Accreditation Forum may be accepted; if the Manufacturer changes
registrars, loses its registration status, or is put on notice of losing its registration status, it shall notify LM.
Quality System certification to AS9100 will be accepted as a substitute if approved in EXOSTAR. A
Manufacturer declaring system compliance to ISO 9001 with no accredited registration must be subject to
an onsite survey and approval. The Manufacturer's Quality System will be subject to review and approval at
all times by Lockheed Martin.
QD4C 1 | QMS—QUALITY The Manufacturer's Quality System shall conform to the requirements described in SAE AS9100, Model for

SYSTEM (SAE AS9100
NO DESIGN)

Quality Assurance in Design/Development, Production, Installation, and Servicing; with exclusions to
Section 7; and be approved in EXOSTAR at the time of production. Third party registration by an accredited
registrar under the International Accreditation Forum may be accepted; if the Manufacturer changes
registrars, loses its registration status, or is put on notice of losing its registration status, it shall notify LM. A
Manufacturer declaring system compliance to AS9100 with no accredited registration must be subject to an
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onsite survey and approval. The Manufacturer's Quality System will be subject to review and approval at all
times by Lockheed Matrtin.

QQLS PRODUCT The applicable Product Assurance requirements are contained in Exhibit "S" to the Statement of Work
ASSURANCE EXHIBIT | previously provided to the Supplier.

"S" APPLIES

QT4A QMS—QUALITY The Supplier’s Quality System shall conform to the requirements of the elements described in SAE AS9120,
SYSTEM Quality Management Systems — Aerospace Requirements for Stocklist Distributors. Certification registration
REQUIREMENTS by an accredited registrar may be accepted. Supplier declaring system compliance to AS9120 with no
(SAE AS9120) formal accredited registrar will be surveyed for approval. The Supplier's system will be subject to survey and

approval at all times by Lockheed Martin.

This Quality System Requirement is not applicable to this product’s Original Equipment Manufacturer
(OEM)/Original Component Manufacturer (OCM).

Approval to a higher level Quality Management System may also be accepted.

QT4B QMS—QUALITY The Manufacturer's Quality System shall conform to the requirements described in SAE AS9003, Inspection
SYSTEM and Test Quality System; and be approved in EXOSTAR at the time of production. Third party registration
REQUIREMENTS by an accredited registrar under the International Accreditation Forum may be accepted; if the Manufacturer
(SAE AS9003) changes registrars, loses its registration status, or is put on notice of losing its registration status, it shall

notify LM. Quality System certification to AS9100 or ISO 9001 will be accepted as a substitute if approved in
EXOSTAR. A Manufacturer declaring system compliance to AS9003 with no accredited registration must be
subject to an onsite survey and approval. The Manufacturer's Quality System will be subject to review and
approval at all times by Lockheed Martin.

Q4M *LM internal note: DO NOT FLOW TO SUPPLIERS ON PO. This Q-Code is in 253-01 for supplier

reference only.
If a supplier is approved to Q4M (SQDANQ4MO00), they are granted Lockheed Martin approval of the
Contractor’s system to control their own Sub-tiers. Use of non-Lockheed Martin approved sub-tiers for
special processes is allowed.
SUBTIER TO To be granted thg Q4M approval, the supplier must adhere to the following:
a. Supplier must be AS9100 certified.
APPROVE THEIR b. Supplier dural . ; = q ii
OWN SPECIAL - Supplier’s procedural requirement for an on-site survey to an adequate process specific
PROCESSES guestionnaire performed by a technical SME.

c. Must utilize a vendor rating system that identifies unacceptable sub-tier performance with criteria
for corrective action and criteria and frequency for re-survey

d. Must have a managed list of sub-tier processor approval(s) that contains approval by
specification and expiration dates.

If approved to Q4M, supplier must provide with each shipment a list of suppliers used for each special
process listed by specification and performance date. Use of the ship-to-module is still required but needs
filled out a special way. Once in the ship-to-module on the special process step:
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1. Highlight the special process
2. Select special processors
3. Select yourself as the special processor
a. If your name does not show up as an approved processor, contact your LM buyer to have
the hierarchy table updated.

For additional information on how to use the ship-to-module, view the downloadable guide here.

SUPPLIER REQUIREMENTS

QAQC04 QAQC04 FLOWDOWN | This clause mandates that all applicable requirements that are invoked or applied to the customer's
REQUIREMENTS purchasing document, including this clause, shall be flowed down to the organization's sub-tier suppliers.
QAQC24 QAQC24 GIDEP The contractor shall participate in the Government-Industry Data Exchange Program (GIDEP) in
accordance with the requirements of the GIDEP S0300- BT-PRO-010 and S0300-BU-GYD-010, available
from the GIDEP Operations Center, PO Box 8000, Corona, California 91718-8000. The contractor shall
review all GIDEP ALERTS, GIDEP SAFE-ALERTS, GIDEP Problem Advisories, GIDEP Agency Action
Notices, and NASA Advisories to determine if they affect the contractors products/services provided to
NASA. For those that affect the program, the contractor shall take action to eliminate or mitigate any
negative effect to an acceptable level. The contractor shall generate the appropriate failure experience data
report(s) (GIDEP ALERT, GIDEP SAFE-ALERT, GIDEP Problem Advisory) whenever failed or
nonconforming items, available to other buyers, are discovered during the course of the contract.
QC5 CONTAMINATION Articles ordered under this Contract shall be cleaned by the Contractor as required by the Lockheed Martin
CONTROL contamination control specifications. Cleaning and/or testing of the articles shall be performed in facilities
with procedures and equipment approved by Lockheed Martin. Each article shall be identified with a
"Cleaning Status Certification and Identification Tag”. The tag shall be attached in a prominent position not
in contact with significant surfaces.
QD4 iggglg,gl\TlCE D274855 Iélzq/llﬁ)zn?:r?t55apR§Yesl "Statement of Work for the Supplier Repair Program of Government-Owned
APPLIES ' '
QM10 STATEMENT OF | Articles defined in this Purchase Agreement are subject to additional requirements per a statement of work,
WORK which must be met to achieve compliance to contract requirements. Articles will not be accepted by
Lockheed Martin if contractor fails to comply with the requirements of the statement of work.
QM7 CONFORMANCE The instrument(s) used for final acceptance must be calibrated to and capable of measuring one-fifth of the
REQUIREMENTS - | tolerance (5:1 accuracy ratio) to be checked. And a certification of this capability must be submitted with
MECHANICAL each shipment.
DETAILS

Supplier's Quality Department shall one-hundred percent (100%) inspect all parts to assure

total conformance to all drawing characteristics and requirements. The actual measured results from one (1)
part of each lot must be documented and submitted with each shipment. In addition, the actual measured
results for all X.XXXX dimensions and dimensions with a tolerance of 0.002 or tighter shall be recorded for
all parts and this data submitted with the parts upon delivery to Lockheed Martin.
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QM8 PRINTED WIRING | Fabrication requirements per 3GPS-RQ-09-0080, for rigid boards, or 3GPS-RQ-09-0081, for flex and rigid
BOARD FABRICATION | flex boards, are invoked on this order. In the event of a conflict between 3GPS-RQ-09-0080 or 3GPS-RQ-
REQUIREMENTS 09-0081 and the drawing, the drawing shall take precedence.

QPS ENGINEERING The supplier shall: (1) Procure materials, processes and/or production services only from LM-approved
PURCHASE suppliers listed in the LM Engineering Purchasing Specifications (EPS). (2) Perform only to the revision of
SPECIFICATION (EPS) | the EPS in effect on the date the purchase order or subcontract was placed. (3) Obtain from suppliers
APPLY required certifications and/ or reports (certificates of conformance, test reports, etc.) listed in the applicable

EPS. LM may review, audit, or perform surveillance of activities by your sub tier suppliers, during
performance of this order.
QQ32A NONDELIVERABLE The Contractor shall plan, develop, and implement those practices and procedures that are necessary to
SOFTWARE assure compliance with the following requirements for hardware designed, tested, supported, or operated
REQUIREMENTS by software.
Contractor shall provide controls to ensure that different software program versions are accurately identified
and documented, that no unauthorized modifications are made, that all approved modifications are properly
incorporated, and that software used for testing is the proper version.
Contractor shall ensure that support software and computer hardware to be used to develop and test
software or hardware under the procurement agreement are acceptable to Lockheed Martin.
Contractor shall establish a baseline of procured or developed software by performing validation tests that
include demonstration of pass/fail criteria.
Lockheed Martin reserves the right to observe all validation tests and shall be notified at least three (3) days
in advance of the start of testing.
QQAQCO09 AQCO09 CALIBRATION | The organization shall have a documented calibration system that meets the requirements of ISO 10012,

SYSTEM “Quality assurance requirements for measuring equipment”, or “International Organization for
Standardization [ISO]” ANS/ISO/IEC 17025:2017. Third party registration by an accredited registrar will be
accepted. Contractor declaring system compliance with no formal accredited registrar may be reviewed.
The Contractor’s calibration system is subject to review and approval at all times by Lockheed Martin.

QQD3 MATERIAL  REVIEW | The supplier is delegated material review authority for all article characteristics contained in supplier
AUTHORITY drawings that are not specified requirements of the Lockheed Martin drawings or Purchase Agreement and

do not have a direct effect on such specified requirements. If the supplier is uncertain as to the effect on
specified requirements, the concurrence of the Lockheed Martin Quality Representative shall be obtained.
This authority does not extend to the use of Material Review Board (MRB) for the purpose of changing
engineering criteria, which can only be accomplished by drawing change. This delegation is contingent on
Lockheed Martin's approval of the supplier's capability to meet the intent of Mil-Std-1520 and is subject to
review at any time by Lockheed Martin. Material Review records, reports, documentation and qualification
of personnel will be made available to the Lockheed Martin Quality Representative upon request. This
delegation of material review authority can be rescinded at any time by written notification from Lockheed
Martin Quality.
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QQD4K3 QUALITY PROGRAM | The Contractor’s Calibration System shall conform to the requirements of the elements described in
REQUIREMENTS ANSI/NCSL 7540.1, either part 1 or part 2, and is subject to review and approval at all times by Lockheed
(ANSI/NCSL 7540.1) Martin.. Third party registration by an accredited registrar will be accepted. Contractor declaring system

compliance to ANSI/NCSL Z540.1 with no formal accredited registrar, will be reviewed. The Contractor's
system will be subject to review and approval at all times by Lockheed Martin. The Contractor’s signed
certification must state (1) traceability to the National Institute of Standards and Traceability, (2) tool or gage
number, and (3) Contract number.

QQD4K6 ISO 17025 - TEST | The Contractor’'s Laboratory shall conform to the requirements of the elements described in ISO/IEC
FACILITY 17025:2005 General Requirements for the Competence of Testing and Calibration Laboratories. Third
REQUIREMENTS party registration by an accredited registrar will be accepted. A Contractor declaring compliance to ISO/IEC

17025 with no formal accredited registrar will be reviewed by Lockheed Martin. The Contractor’s system will
be subject to review and approval at all times by Lockheed Martin. The Contractor shall maintain test
control systems that confirm Lockheed Martin hardware meets test requirements listed on the order.
Lockheed Martin may inspect all deliverable items before, during or after test, before shipment or during
final inspection and acceptance at destination. Lockheed Martin may require repair or rework of any
deliverable item that fails to meet requirements. Rejected items may be submitted during or after testing but
must be confirmed acceptable, by the Buyer, before shipment may occur.

QQS5A Foreign Object | The supplier shall develop and maintain a Foreign Object Elimination (FOE) Program to prevent the
Elimination (FOE) | introduction of foreign objects or materials into any item delivered under this purchase order. The supplier
Program Requirement shall determine the necessary level of controls required to ensure products are processed in an

appropriately clean environment, and remain free of Foreign Object Debris (FOD). The requirements of the
supplier's FOE Program, as well as any relevant work products (e.g., work instructions, forms or metrics),
shall be documented and available to Lockheed Martin upon request. The supplier’s Certification of
Conformance represents that all delivered products are free of any loose or foreign materials that could
result in Foreign Object Damage.

Guidance for the setup/implementation of a FOE Program can be found at:
http://www.lockheedmartin.com/us/suppliers/resources.html.

QQWGC WGC/EDSS WORK | WGC/EDSS - WORK GROUP COLLABORATION/ELECTRONIC DATA SUPPLIER SUBMITTAL - If WGC
GROUP and /or EDSS training has been provided, all documentation must be submitted using this method.
COLLABORATION
(ONLINE DATA
SUBMITTAL)

QS8 SUPPLIER Contractor shall comply with the program requirements defined for Supplier Acceptance Delegation
DELEGATION Program. The Contractor shall have the Supplier Acceptance Program Delegation letter on file, authorizing
PROGRAM Acceptance Authority for this Purchase Order line item. Contractor must contact the Lockheed Martin Buyer

prior to initiation of work if evidence of acceptance authority is not on file.

Contractor shall include, with each parts shipment, a Supplier Quality Report indicating the results of the
final inspection per the DQRP agreement.
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QTP

PRODUCT
ASSURANCE
0OD63425 APPLIES

Active Supplier and supplier's subtiers shall comply with the requirements of the current issue of OD63425
for all materials and processes specified in design disclosure called out in this purchase order or
subcontract. Requests for changes to OD63425 to add or modify substitutions shall be submitted to LM
subcontracts via a Supplier (Supplier) Request for Information or Change (VRIC) in accordance with
A689426.

QEDSS

ELECTRONIC DATA
SUPPLIER
SUBMITTAL

All supplier documentation must be submitted electronically to LM Space using the Electronic Data Supplier
Submittal (EDSS) system.

EDSS is a proven data storage and retrieval system used by LM Space to provide secure, two-factor
authentication storage and retrieval of supplier data. Supplier access to the EDSS tool is achieved by using
“AccessLM”.

Supplier must contact the LM Space Supply Chain Quality Assurance EDSS sponsor or their LM Space
Global Supply Chain representative for help/support on obtaining access to “AccessLM” and use of the
EDSS tool.

Send Email to EDSS Resource Account: wgc-edss.fc-Imssm@Imco.com to contact EDSS sponsor.
EDSS training material can be found:
https://www.lockheedmartin.com/en-us/suppliers/business-area-procurement/space.html

CERTIFICATE OF CONFORMANCE

Q1L

C of C for Group A, B,
C, D, and/or E Tests

The supplier shall submit a Certificate of Conformance (C-of-C) indicating that Group A, B, C, D and/or E
tests were performed, as required by the procurement document, per applicable Military
specification(s).This C-of-C shall indicate the specific group(s), lot number(s), date code(s), and part
number(s) that qualified the product.

QA5

CERTIFICATE OF
CONFORMANCE
REQUIRED BY LM

Organization (Supplier, Dealer Distributor, or Manufacturer) shall provide a certification with each shipment
to attest that the materials furnished to Lockheed Martin are in conformance with applicable requirements of
the Contract.

Certification must contain the following:

-Lockheed Martin Purchase Order number

-Part number specified on Lockheed Martin PO

-Name and address of manufacturing location (or Cage Code)

-Quantity shipped

-Manufacturer’s traceability is required (Ex. Lot, heat, batch, date code, serial number), except for
commercial specification items that do not have a traceability requirement

-Signature and date by company representative (electronic signature is acceptable)

The applicable material test results, process certifications and inspection records shall be presented upon
Customer’s request. Organization shall perform inspection, as necessary, to determine the acceptability of
all articles under this Order. All articles submitted by Organization under this Order are subject to final
inspection and acceptance at Customer’s plant.
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QB11

CERTIFICATE OF
COMPLIANCE FOR
LEAD CONTENT

Electronic, electrical, electro-mechanical and/or mechanical piece parts, and assemblies

(including internal hardware) shall NOT have tin plating or tin finishes with greater than 97.0% tin content by
weight. This requirement also applies to component leads, terminals, carriers, bodies, cages brackets,
housings, mechanical items and fasteners (nuts, bolts, screws, rivets, washers, etc.).

The supplier’s Certificate of Conformance represents that the product, and each sub-tier supplier's
product(s) contained therein, meet this requirement.

The Supplier shall insert the substance of this clause, including this sentence, in all lower-tier subcontracts
for work performed under this contract.

QB5

MATERIAL AND
PROCESS
CONFORMANCE

The Contractor shall submit with each shipment, a Certificate of Conformance, shall be dated and bear the
signature and title of an authorized Contractor's Representative, stating that the materials furnished to
Lockheed Martin are in conformance with applicable requirements of the Contract, drawings and
specifications and that supporting documentation is on file and will be made available to Lockheed Martin or
Government Representatives upon request. Certification shall include name of Contractor for materials
being supplied, quantity shipped, and Contract number. An example of an acceptable statement of
certification of conformance is as follows: "This is to certify that all items noted are in conformance with the
Contract, drawings, specification and other applicable documentation that all process certifications,
chemical and physical test reports, are on file at this facility and are available for review by Lockheed
Martin."

QB5A

LOCKHEED MARTIN
FURNISHED
MATERIAL
CERTIFICATION

The Contractor shall submit with each shipment, a Certificate of Conformance, shall be dated and bear the
signature and title of an authorized Contractor's Representative, stating that the hardware furnished to
Lockheed Martin is in conformance with applicable requirements of the Contract, drawings, and
specifications, and that Lockheed Martin furnished material was used in the manufacture of the hardware.
An example of an acceptable statement of Certificate of Conformance is as follows: "This is to certify that all
items noted are in conformance with the Contract, drawings, specifications, and other applicable
documentation. Material was furnished by Lockheed Martin and no substitutions have been made without
Lockheed Martin authorization. " When Substitutions have been authorized, the certification will be modified
to indicate the source, nature, and date of the authorization.

QTC6

COUNTERFEIT PART,
MATERIAL, AND
WORK AVOIDANCE
AND CERTIFICATION

» The supplier’'s Certification of Conformance represents that the shipment does not contain any ‘suspect’ or
‘known’ Counterfeit Part, Material, or Work* and ensures that parts, material or work are procured only
through Original Equipment Manufacturers (OEMs)/Original Component Manufacturers (OCMs) or their
Franchised Distributors or Authorized Supplier. Any use of other than an Authorized Supplier* requires
Lockheed Martin written approval prior to procurement and use, which shall be contained within the
deliverable data package.

* The supplier shall verify the procurement source and associated certifying documentation.

* Supplier’s receiving inspection process shall utilize incoming inspection or test methods, or both, to detect
potential counterfeit parts, material or work.

» The supplier shall flow this clause in its entirety or equivalent (replacing “Lockheed Martin” with “supplier”)
down to all lower tier subcontracts to prevent the inadvertent use of Counterfeit Parts, Material or Work.
When an Authorized Supplier is not utilized by the supplier’s lower tier, the supplier shall provide a copy of
the risk assessment and their written approval within the deliverable data package.
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*All definitions can be found at the following link under ‘Counterfeit Work Definitions’:
http://www.lockheedmartin.com/us/suppliers/bu-info/space/space-tandc.html

APPROVAL / ACCEPTANCE

QAL LOCKHEED MARTIN Articles ordered under this Contract are subject to final acceptance at the Lockheed Martin facility as set
ACCEPTANCE AT forth on the face of the Contract
DESTINATION '
e Contractor shall prepare separate detailed test procedures, encompassing tests required for
QA5B The C hall detailed d i ired f
acceptance. Each item of hardware, or part thereof, which requires acceptance testing, shall be covered by
an Acceptance Test Procedure. Acceptance Test Procedures require Lockheed Martin approval prior to the
ACCEPTANCE TEST X ) . . ; .
delivery of the first unit of hardware. Subsequent changes are subject to Lockheed Martin approval prior to
PROCEDURES . . L ;
incorporation. Where these tests are performed utilizing equipment controlled by computer
software or firmware, the software or firmware associated with, or affecting, those tests require Lockheed
Martin approval at the same time(s) as the remainder of the Acceptance Test Procedure.
QC4 ORDNANCE Fifteen (15) days prior to shipment to the first article, a drawing or sketch and specification sufficient to
REQUIREMENTS inspect, assemble, checkout, test, and store this material must be forwarded to Lockheed Martin, Attention:
Manager Safety Department, together with the following information:
A. The identity and unit weight of explosive(s);
B. Maximum sensitivity of the explosive(s) (Mechanical, electrical, and/or thermal);
C. Contractor's drawing or part number, lot number, year of manufacture and serial
number of each component, if applicable.
Contractor's acceptance test procedures, shall include:
1) Minimum current for "All Fire;"
2) Maximum current for "No Fire;"
3) Recommended checkout procedure;
4) Environmental limitations.
QI PRE-CAP VISUAL Supplier shall obtain Buyer's review and approval of its Pre-Cap Visual Inspection Procedure prior to Pre-
INSPECTION . . ; . . . . .
Cap visual inspection on items to be delivered under this order at least 30 days prior to the Pre-Cap visual
PROCEDURE . .
APPROVAL inspection.
QLJ COMPLIANCE WITH Items shipped against this order shall be accompanied by evidence of Supplier's compliance with
ACCEPTANCE TEST

REQUIREMENTS

acceptance test requirements specified in design data or this order. Such evidence shall include a copy of
acceptance test data with required actual variable data from acceptance tests performed by Supplier to
Buyer's Specifications or other requirements of this order. b. Test data shall (i) be verified by Supplier's
Product Assurance or Quality Representative in a manner that identifies the verifying individual, (ii) be
provided in accordance with applicable test procedure requirements on either data sheets or, when
automated test requirement is used, in a format acceptable to Buyer; (iii) be suitable for microfilming; and
(iv) be retrievable by Supplier for three (3) years from date of final payment, for review upon request by
Buyer or the Government. c. Prior to performance of acceptance test utilizing automated test equipment,
Supplier shall obtain Buyer's concurrence in Supplier's computerized test data format.
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QLM

ACCEPTANCE TEST
PROCEDURE
APPROVAL

Supplier shall obtain Buyer's review and approval of its acceptance test procedures (ATP), including
Screening, Quality Conformance Inspection (QCI), or Qualification as specified, (i.e. test program, electrical
and screening), PRIOR to conducting tests on items to be delivered under this order. a. If, due to type of
software or test routines involved, it is necessary for Buyer to perform this review at Supplier's facility,
Supplier shall so notify Buyer of this requirement and of test program availability thirty (30) days prior to start
of testing. b. If the ATP program plan and procedures can be transmitted to the Buyer for review, the ATP
shall be submitted at least thirty (30) days prior to start of testing. Supplier shall submit a copy of the ATP
used for test, or a certificate indicating the revision of the ATP used for testing, with the shipment.

QPOR

QUALITY PURCHASE
ORDER REVIEW

** PO Requirements and Start Up Review Required **

A PO Requirements Review with the Supplier, Buyer's Sourcing and Buyer's Quality Representative is
required for this Procurement. Upon acceptance of the Purchase Order (PO), the Seller shall request a PO
Requirements and Start-up Review using the LM P2P Portal as directed below. Purchase Order Review
requests should be made no more than Ten (10) business days after PO acceptance and the Purchase
Order Review shall be completed prior to commencing work. Upon Request via P2P, the Buyer/SQE will
coordinate a meeting to review the Engineering drawings, PO requirements, Inspection criteria, special
processes, Defect History, etc. Please note, In Process or Final inspections cannot be requested until PO
Review is complete.

Lockheed Martin's approval of supplier’s readiness does not release the supplier from the responsibility of
meeting all PO requirements.

To submit a request for PO Requirements and Start-up Review, the Seller shall Log into their Exostar
account and access the LM P2P portal. Upon logging in, click on the ‘Ship-To LMC’ tab. For the specific PO
and Line Item, verify the status of the ‘Overall PO/Line Quality Status’ is ‘PO Review Required’:

Select the PO line item and click on the ‘Request LMC Action’ button located at the bottom of the ‘Ship-To
LMC’ page. On the Detail & Scheduling’ page that displays, enter the desired date for the review with the
Buyer’'s Quality Representative and press the ‘Submit’ button. Upon submission, the inspection lot number
will display within the ‘Ship-To LMC'’ tab.

For further instruction, please refer to:
https://www.myexostar.com/?ht_kb=Imp2p-training-resources

Or view instructional video under "Request PO Review Video":
https://www.myexostar.com/wp-content/uploads/2022/06/How-to-request-PO-review-with-voice.mp4

NOTE: Overall PO/Line Quality Status within the Ship To Module will prompt "PO Review Required" on the
first shipment of each line item. For other PO Requirements inquiries please contact the Buyer.

QsP

SPECIAL PROCESS
APPROVAL AND
CERTIFICATION

Special processes are identified in the Purchase Order (PO) using a 10-digit PO code.

Processor (Contractor and/or Sub-tier) shall have current, required Lockheed Martin approval(s), including
both Quality Management Systems (QMS) and special process approvals in Exostar/P2P at the time of
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hardware processing through completion of processing. For suppliers approved to Q4M (SQDANQ4MO00),
refer to the Q4M definition located in the 253-01 document for specific requirements.

Contractor is responsible for contacting the Buyer's Procurement Representative to request a LM survey 90
days prior to a Lockheed Martin (LM) survey expiration date at the seller’s facility or their sub-tier’s facility.

Lockheed Martin approval of sub-tier special processing does not relieve the Contractor of the responsibility
to ensure that work performed by sub-tier contractors is in accordance with specification requirements and
PO codes.

Initial PO requirements review should happen when PO is received from LM or first tier supplier. Possible
gates/error proofing can be placed on your traveler, shop work order or router to verify current QMS and
Special Process approval are in Exostar prior to special process being performed through completion, with a
buy-off step annotated.

Note: There is an LM-controlled hierarchy table running in the background. When the contractor searches
fora specific 10-digit approval code, the output will show all suppliers approved to that approval code and all
suppliers approved to an acceptable hierarchy approval code. You must also verify supplier's QMS
approval.

To look up supplier approvals:

Under the header “Receiving and Supplier Quality, Current Approvals” section, is a step-by-step
instruction on how to look up supplier approvals. Exostar link: https://www.myexostar.com/?ht_kb=Imp2p-
training-resources

The Contractor shall utilize the "Ship To" module in LMP2P to fill out the Special Processor ID field under
the “Ship-To Barcode” generation tab prior to shipping material.

Contractor/First-Tier supplier: If this purchase order line item is for material that will be shipped to LM or a
facility designated by LM, please log-on to your Exostar account.

A comprehensive step-by-step guide to the “Ship to LMC” Module can be found at Exostar University
LMP2P Training Resources, https://www.myexostar.com/?ht _kb=Imp2p-training-resources under the
heading “Receiving and Supplier Quality” in the module “Ship to LMC.”

For additional questions, including expirations coming due, review Exostar current approvals, contact your
Space Supply Chain representative, Buyer/Sub-Contracts Management POC, or First-Tier Supplier to
request survey/approval.

Loss of Quality Management System certification, change of manufacturing location, or process change that
could impact product Quality must be communicated to LM Buyer/Sub-Contracts Management POC.
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A special process certification shall be provided with each delivery of item(s) under this Purchase Order.
Special process certifications may be in Contractor’s format and shall include the following: -

- Purchase Order number

- Part number(s)

- Serial and/or lot numbers of the hardware processed (if required)

- Material process specification & revision number

- Special Process/revision and date performed

- Certification stating the special process was performed per the drawing/specification requirements
- Processing Organization’s name and address

- Signature and date by a company official of the Processor attesting that the processes were performed to
the required drawing/specification(s) and satisfy required acceptance criteria.

Contractually required specifications are identified on the drawing or parts list for build-to-print items or
identified within a designated section of the controlling specification for items being procured under the
contract line item of this Purchase Order.

Methods for obtaining EXOSTAR/P2P approval:

- Special Process Approval by an on-site survey by Lockheed Martin or Lockheed Martin acceptance of
third-party accreditation.

- Accepted certifications include International Accreditation Forum (I.A.F.) certified bodies, Nadcap and
A2LA, IPC, ESDA.

The Contractor shall insert the substance of this clause, including this sentence, in all lower-tier
purchase orders for work performed under this Purchase Order

QSPS

SPECIAL PROCESS
APPROVAL AND
CERTIFICATION

Special processes are identified in the Purchase Order (PO) using a 10-digit PO code.

Processor (Contractor and/or Sub-tier) shall have current, required Lockheed Martin approval(s), including
both Quality Management Systems (QMS) and special process approvals in Exostar/P2P at the time of
hardware processing through completion of processing. For suppliers approved to Q4M (SQDANQ4MO00),
refer to the Q4M definition located in the 253-01 document for specific requirements.
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Contractor is responsible for contacting the Buyer's Procurement Representative to request a LM survey 90
days prior to a Lockheed Martin (LM) survey expiration date at the seller’s facility or their sub-tier’s facility.

Lockheed Martin approval of sub-tier special processing does not relieve the Contractor of the responsibility
to ensure that work performed by sub-tier contractors is in accordance with specification requirements and
PO codes.

Initial PO requirements review should happen when PO is received from LM or first tier supplier. Possible
gates/error proofing can be placed on your traveler, shop work order or router to verify current QMS and
Special Process approval are in Exostar prior to special process being performed through completion, with a
buy-off step annotated.

Note: There is an LM-controlled hierarchy table running in the background. When the contractor searches
fora specific 10-digit approval code, the output will show all suppliers approved to that approval code and all
suppliers approved to an acceptable hierarchy approval code. You must also verify supplier's QMS
approval.

To look up supplier approvals:

Under the header “Receiving and Supplier Quality, Current Approvals” section, is a step-by-step
instruction on how to look up supplier approvals. Exostar link: https://www.myexostar.com/?ht_kb=Imp2p-
training-resources

The Contractor shall utilize the "Ship To" module in LMP2P to fill out the Special Processor ID field under
the “Ship-To Barcode” generation tab prior to shipping material.

Contractor/First-Tier supplier: If this purchase order line item is for material that will be shipped to LM or a
facility designated by LM, please log-on to your Exostar account.

A comprehensive step-by-step guide to the “Ship to LMC” Module can be found at Exostar University
LMP2P Training Resources, https://www.myexostar.com/?ht _kb=Imp2p-training-resources under the
heading “Receiving and Supplier Quality” in the module “Ship to LMC.”

For additional questions, including expirations coming due, review Exostar current approvals, contact your
Space Supply Chain representative, Buyer/Sub-Contracts Management POC, or First-Tier Supplier to
request survey/approval.

Loss of Quality Management System certification, change of manufacturing location, or process change that
could impact product Quality must be communicated to LM Buyer/Sub-Contracts Management POC.

A special process certification shall be provided with each delivery of item(s) under this Purchase Order.
Special process certifications may be in Contractor’s format and shall include the following: -
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- Purchase Order number

- Part number(s)

- Serial and/or lot numbers of the hardware processed (if required)

- Material process specification & revision number

- Special Process/revision and date performed

- Certification stating the special process was performed per the drawing/specification requirements
- Processing Organization’s name and address

- Signature and date by a company official of the Processor attesting that the processes were performed to
the required drawing/specification(s) and satisfy required acceptance criteria.

Contractually required specifications are identified on the drawing or parts list for build-to-print items or
identified within a designated section of the controlling specification for items being procured under the
contract line item of this Purchase Order.

Methods for obtaining EXOSTAR/P2P approval:

- Special Process Approval by an on-site survey by Lockheed Martin or Lockheed Martin acceptance of
third-party accreditation.

- Accepted certifications include International Accreditation Forum (I.A.F.) certified bodies, Nadcap and
A2LA, IPC, ESDA.

The Contractor shall insert the substance of this clause, including this sentence, in all lower-tier
purchase orders for work performed under this Purchase Order

NON-CONFORMANCE / CHANGE PERFORMANCE

Q1z SUPPLIER NON- Submit the following to LM: 1.Proposed changes to LM-approved technical, supplier configuration or
CONFORMANCE supplier process requirements. 2. Material, parts or assemblies that don’t meet Procurement Order
REQUIREMENT requirements via Supplier Request for Information or Change (VRIC). A Subcontract or Purchase Order
INSTRUCTIONS Change Notice will list each LM-approved change and/or LM Material Review Board action(s).

Q3z SUPPLIER “RED Report Acceptance, Qualification and/or Reliability Test failures of deliverable hardware/software to LM’'S

FLAG” TIMELY
FAILURE REPORTING

Procurement Representative via a verifiable method within 24 hours of failure (“Red Flag Report”). The test
configuration shall not be disturbed until the failure is verified or until directed by LM. Written natification,
satisfying the LM Program requirement provided detailed format, must be submitted within 72 hours of the
Test failure. Interim Reports may be required at intervals not to exceed 30 days. Upon Failure resolution, a
Final Failure Report, satisfying the LM Program requirement provided format, shall also be submitted.
Failures determined to be caused, within the 72 hour window above, by test equipment, operator error etc.
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with no damage or degradation the deliverable item do not require such written reports. Copies of the
Supplier’s Failure Report(s) shall be kept at the Supplier for review and/or submitted to LM with the
deliverable item(s).

QA10 The subcontractor or sub-tier supplier makes no changes to the design, specification, configuration,
material, part, or manufacturing process which affects the form, fit, function, reliability, or maintainability of
goods without prior contractual approval of the Lockheed Martin Subcontract Manager. These changes are
considered Class | changes as defined by MIL-STD-973 and require Lockheed Martin written approval prior

CLASS 1 OR CLASS 2 to implementation.

CHANGES . . . , .
All other changes being considered by the Subcontractor which alter the hardware configuration,
manufacturing flow, or test flow are considered Class Il changes and are submitted to Lockheed Martin for
review prior to implementation to ensure such changes will not be detrimental to the ultimate application.
The submittal documents the original process, the proposed change, and the verification methods to be
used to ensure the change performs and influences the product only as expected.

QA9 LM PQA The Organization shall provide in writing advance notification to their LM Contract Administrator of any

NOTIFICATION OF change(s) to, Name, Quality Management Systems, Ownership, facilities, or processes at the Organization
SUPPLIER CHANGES | or the Organizations sub-tier that could affect the Customers contracted product.
QAQC11 AQC11 CHANGE The Organization shall provide in writing advance notification to the Customer of any change(s) to tooling,
AUTHORITY facilities, materials or processes at the Organization or the Organizations sub-tier that could affect the
Customers contracted product. This includes, but is not limited to, fabrication, assembly, handling, testing,
facility location or introduction of a new sub-tier supplier.
QAQC23 AQC23 Under this clause, Customer grants no MRB authority to the Organization or it's sub-tier suppliers.
NONCONFORMANCE | Repair is not allowed under this clause.
REPORTING

Definitions:

Nonconformance: A condition of any article, material or service in which one or more characteristics do not
conform to requirements specified in the contract, drawings, specifications, or other approved product
description. Includes failures, discrepancies, defects, anomalies, and malfunctions.

Rework: Used when an article can be made to conform to drawing requirements. Detailed instructions
must be included or referenced.

Repair: Used when the nonconforming article, material or service can be corrected to a usable condition,
although its condition will not be identical with drawing / specification requirements. “The organization shall
ensure that product which does not conform to product requirements is identified and controlled to prevent
its unintended use or delivery.

The controls and related responsibilities for dealing with nonconforming product shall be defined in a
documented procedure.

The organization’s documented procedure shall define the responsibility for review and authority for the
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disposition of nonconforming product and the process for approving personnel making these decisions.”

Data Requirements: Any nonconformance discovered by the organization, on products in their control, shall
be documented by the organizations’ approved method of nonconformance reporting. This shall include a
detailed description of the nonconformance; location (by drawing reference point, hardware reference point,
clock location, etc.); and exact callout of the violation by drawing or specification requirement

(including, sub-paragraph or illustration number). It shall also list what type of inspection revealed the
discrepant condition, and what, if any, subsequent actions were taken prior to disclosure. Dimensional
violations shall include “should be” and “is” dimensions, and tool(s) calibration traceability numbers.

Nonconformance Preliminary Review: The preliminary review process shall be initiated with the
identification and documentation of a nonconformance. A preliminary review shall be the initial step
performed by the organization to determine if the nonconformance needs to be reported to the customer
(see below), and to determine if the nonconformance is minor and can be re-worked to a condition that
completely conforms to the drawing or specification requirements.

Note: preliminary review does not negate the requirement to identify, segregate, document, report and
disposition nonconformances.

Nonconformances shall be reported to the customer under the following conditions. When notification is
required, notification shall be within 3 working days after the nonconformance is discovered.

- The problem is detected during one of the following:

1. Certification, acceptance, or qualification testing

2. Other “significant” test as specified by the customer

3. Turnaround, maintenance, overhaul, and repair of flight, ground test operation or shipping and receipt
of hardware delivered to the customer including any test involving hardware previously accepted by the
customer and returned for repair, modification, etc.

- And it is:

1. Flight hardware

2. Flight Hardware Spares

3. Equipment that is representative of flight hardware (flight-like hardware), including prototype and
qualification hardware

4. Ground Support Equipment (GSE) that is safety critical

QB4F

FAILURE ANALYSIS
REPORT

The Contractor shall perform a failure analysis on item(s) returned under this Contract and shall provide to
Lockheed Martin, as a minimum, the following information with the shipment or as directed by contract:

1) Date of report;
2) Contract number;
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3) Contractor's name and address;

4) Part name, number, revision level, and serial/number;

5) MARS number (if specified by Contract);

6) Specific and contributory causes of failure;

7) List of parts required to repair item(s);

8) Corrective action taken to preclude recurrence and effectivity by date or serial number of corrective
action;

9) Signature and title of Contractor's Quality Representative approving the failure analysis report.

QD1

PRELIMINARY
REVIEW AUTHORITY

The supplier is delegated Preliminary Material Review authority (PMR) for hardware nonconformances. This
authority is limited to dispositions of Rework to engineering requirements, return to previous operation for
reprocessing, Scrap (unless material was

supplied by Lockheed Martin), Repair to a Lockheed Martin approved standard repair instruction (SRI), and
Return to Subtier Supplier. This authority does not extend to the use of a Material Review Board (MRB) for
the purpose of changing engineering criteria, which can only be accomplished by drawing change.

QLZ

FAILURE/DISCREPAN
CY THRESHOLD

If this Purchase Order is for any of the art types listed below, Supplier shall inform Buyer of test
failures/discrepancies on end item acceptance test that exceed the percentage listed below: Capacitors --->
Failure/Discrepancy Threshold = 20%,Crystal Oscillators ---> Failure/Discrepancy Threshold = 20%,Diodes
and Transistors --->Failure/Discrepancy Threshold = 20%,Fuses ---> Failure/Discrepancy Threshold = 15%,
Microcircuits, Hybrids ---> Failure/Discrepancy Threshold=20%,Microcircuits, Monolithic --->
Failure/Discrepancy Threshold = 30%,Printed Circuit Boards/Flex Cables --> Failure/Discrepancy Threshold
= 20%,Relays ---> Failure/Discrepancy Threshold = 1 5%,Resistors ---> Failure/Discrepancy Threshold
=15%, Thermistors --> Failure/Discrepancy Threshold = 15%. In the event any drawing, specification, or
other document incorporated in this Purchase Order contains a conflicting requirement, the drawing,
specification, or other document shall take precedence over this clause. Notification shall be submitted to
Buyer via Supplier Request for Information or Change (VRIC), which may be obtained from Buyer.

QTB5

NONCONFORMING
ITEMS SEPARATION

Supplier shall identify and segregate nonconforming supplies in order to prevent their use, shipment or
commingling with conforming supplies. Only Buyer's Material Review Board may authorize acceptance.
Request disposition of nonconforming supplies on Supplier Request for Information or Change (VRIC).

QTM5

REJECTED MATERIAL
RESUBMISSION

Any items under this order which are rejected by Buyer and returned to Supplier for repair or replacement
will be returned to Supplier on a shopper or consignment order which indicates, “Supplier Responsibility”,
“Buyer Responsibility”, or “Responsibility Unknown”. Such items shall either be replaced or reworked to
specification and resubmitted to Buyer. When an LM Discrepancy Report (DR) or Nonconformance Report
(NCR) IS FORWARDED TO Supplier with rejected items, the DR or NCR number shall be entered on
Supplier’s shipping document. Supplier’s shipping documentation shall include : (i) a statement detailing the
corrective action taken to prevent recurrence of the cause of rejection or recommended action to avoid
further rejection if cause of rejection is beyond Supplier’s control; and (ii) a statement indicating whether the
item was reworked or replaced. If reworked, a description of the rework operations performed shall be
included. If Supplier is unable to verify the failure, Supplier shall submit Supplier Request for Information or
Change (VRIC) to Buyer and obtain disposition instructions.

QscC

QUALITY SYSTEM
CHANGES AND

a. Seller shall notify customer procurement representative via Vendor Request for Information or Change
(VRIC), which may be obtained from customer procurement representative; within 10 days of any of the
following:
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CUSTOMER
FINDINGS

change in its quality system status; or

loss of certification status; or

change in Seller's quality organization, processes or procedures that are known to affect or
could potentially affect conformity of any Item; or

4. adverse action taken by a US Government entity (e.g. FAA, CAA, OSHA, DoD, EPA, etc.), third
party registrar, International Government Agencies, or Nadcap to include, but is not limited to,
any of the following:

i. Issuance of any major Level Il or Level Il Corrective Action Request associated
with Buyer Items, Quality Management System or processes associated with Buyer
ltems

ii. Issuance of a major finding by a third-party registrar

iii. Suspension of Government Source Inspection

wp e

TESTING / TEST SAMPLES

Q32 Part Qualification Tests shall be conducted in accordance with the applicable device specification. Data
derived from the qualification tests shall be submitted to LM for review/approval. Part number marking on
PART QUALIFICATION the Qualification unit packaging shall include the suffix “Non-Flight” immediately after the last character of
TESTS ; o : e .
the part number. Unless otherwise specified by the drawing/specification, the supplier shall apply a
permanent “yellow dot” to non-flight units (recommend a Dykem Texpen Industrial Paint Marker).
QAQC16 AQC16 NDI/NDT Organization will include with each shipment a certificate for the NDI/NDT performed. As a minimum, the
CERTIFICATION certification shall contain the following information:
- Customer’s Purchase Order / Contract number
- Name and address of the Company performing NDI/NDT;
- Date of Inspection;
- Quantity of parts tested by part number;
- Specification or other requirement defining the NDI/NDT acceptance / rejection criteria;
- Inspector/name/stamp and NDI/NDT certification level;
- NDI/NDT specification including revision;
- Material or item identification (part number, heat lot number, Foundry Record (FR) number;
- Material or item traceability (serial number, lot number, batch number, lot/date code);
- Inspection results (accept/reject);
- Reference to previous NDI/NDT reports for repair/rework if applicable;
- Reference to attached recordings i.e., films or photographs if applicable; A record of the procedures or
techniques used and actual results shall remain on file for at least five years after shipment to Customer and
shall be furnished to Customer upon request. These records shall include all information required in the
previous paragraph as well as acceptance / rejection criteria, and related test instrument data used in the
NDI/NDT process.
QB2A Two samples of all raw castings and forgings are required from new or reworked dies or molds and must be

RAW CASTINGS AND
FORGINGS

approved by Lockheed Martin prior to run of production parts. Unless Lockheed Martin source surveillance
is a requirement of the Contract, the samples shall be forwarded to Lockheed Martin Receiving Inspection
with the actual results of layout inspection, radiographs, and actual chemical and physical test results. When
Lockheed Martin source surveillance is a requirement of the Contract, the layout and test data shall be
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evaluated at the Contractor's facility. In either case, first article approval by Lockheed Martin is required
prior to the start of production. The Contractor is responsible for obtaining Lockheed Martin approval of any
change in processes or tooling using the same approval instructions stated above.

QB3B TENSILE TEST Two (2) separately cast test bars, coupons, or appendages as defined by the applicable specification or
SAMPLES drawing shall be submitted with each lot delivered.
QB6 NEUTRON Components ordered require neutron radiographic inspection in accordance with LAC SPEC-3701.An
RADIOGRAPHIC original neutron radiograph must be submitted to LM for review and approval at the time of hardware
INSPECTION FOR delivery.
COMPONENTS
QB9 Concurrent with the shipment of production articles, Contractor shall furnish test sample(s) of each batch
sufficient to conduct tests in accordance with specification or contract requirements. Each test sample must
be clearly and permanently marked with:
TEST SAMPLES (1) batch or lot number;
(2) date manufactured;
(3) specification or material control information number;
(4) Contractor's designation;
(5) contract number.
QCG Seller shall assure that weapons specifications (environmental test limits) are not exceeded. Review
ENVIRONMENTAL . : o o
environmental test records prior to retest of new hardware and hardware returned for rework; if additional
TEST LIMITS : . : T :
testing will exceed environmental specification limits notify LM.
QDE QUALITY . . .
CONFORMANCE Qual!ty Cpnformance Test (QCI) shall be conducted on each test lot a(_:cordmg to the applicable
TEST specification. QCI test data shall be recorded and shall be delivered with the parts.
QDPA DPA IDENTIFIER This line item is for DPA. This DPA quantity shall be from the same date/lot code and be associated and
CODE shipped with the identical part number being ordered for production.
QPSDPA DPA sample size as noted in this Purchase Order shall be submitted to the LM Space Analysis Lab prior to
final lot shipment. Lot shipment is contingent upon receipt of a passing DPA Report from the LM Space
DPA PRE-SHIPPED Procurement Representative. Please fill out the form _provided in its er_ltire.ty and attach any supporting data
FROM SUPPLIER nt_aeded to complete t_he DPA. A failed DPA lot for which th_e vendor still wishes to seek LM Space approval,
will require the submittal of a Vendor Request for Information or Change (VRIC). A subcontract or Purchase
Order change notice will list each answered VRIC with an applicable approved change and/or Material
Review Board action. Copies of answered VRICs shall be included in the deliverable documents package.
QFC All mounts used for Group A Inspections and any remaining part of the coupon that has not been micro
GROUP INSPECTION | sectioned must be included in the shipment and will be stored at LM. Mounts/coupons must be bagged
MOUNTS/COUPONS separately from the PWB, but may be attached to the PWB bag. Mounts/coupons are subject to verification
by LM Materials & Process Lab prior to final hardware acceptance.
QML Eégg\g'}imégTrEST Supplier must accomplish Radiation Lot Acceptance Test (RLAT) testing of items delivered under this PO.
QQTS Particle Impact Noise Detection Testing (PIND) Devices listed in this order shall be 100% Particle Impact
PIND TEST . . i
REQUIRED Noise Detection (PIND)-tested per:

(1) MIL-STD-883, Method 2020, Test Condition "A", for microcircuits,
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(2) MIL-STD-883, Method 2020, Test Condition "A" or "B", for hybrids,

(3) Mil-STD-750, Method 2052,Condition "A", for transistors,

(4) Mil-PRF-19500 for diodes, and

(5) Mil-PRF-39016, Rev. E, Appendix "B", and the Manufacturer's Approved Procedure, for relays.
The manufacturer or a Lockheed Martin-approved test lab shall perform PIND testing to the above
requirements. PIND test data shall be delivered with the parts listed in this order.

DATA / TEST REPORTS

Q1B

DATA REQUIRED
WITH EACH
SHIPMENT

If a lot is split and a partial shipment is made, all required data shall accompany each shipment. An
additional copy of the data (i.e. test data, certificates of conformance, etc.) must be included in the follow-on
shipments. When samples or sample data are sent separately, they must reference the original purchase
order number, line item, and date of shipment. If a partial shipment is made, annotate it on the shipper.

QAQCO06

AQCO06 CERTIFICATE
OF COMPLIANCE
RAW MATERIALS

Organization will include with each shipment the raw material manufacturer's test report (e.g., mill test
report) that states that the lot of material furnished has been tested, inspected, and found to be in
compliance with the applicable material specifications. The test report will list the specifications, including
revision numbers or letters, to which the material has been tested and/or inspected and the identification of
the material lot to which it applies.

When the material specification requires quantitative limits for chemical, mechanical, or physical properties,
the test report will contain the actual test and/or inspection values obtained. For aluminum mill products
(except castings), certifications for chemistry may indicate compliance within the allowed range.
Certifications for physical properties will show actual values.

When organization supplies converted material produced by a raw material manufacturer, the organization
shall submit all pre and post conversion chemical / physical tests reports.

A test report is permitted to indicate conformance through a certification statement when the
specification/drawing requires inspection for dimensional tolerances ONLY for metallic raw stock (such as
sheet, plate, bar, rod, or other forms).

In addition to actual test reports, the suppliers certification statement signifies the material being delivered
conforms to the specification or contract with regards to all qualitative attributes such as, but not limited to,
workmanship, material, appearance, color, quality, visual, method of construction, packaging, preparation
for delivery, labeling, or marking.

QAQC26

AQC26 ELECTRICAL
WIRE AND CABLE
TEST REPORT

Organization shall provide certification that each shipment of electrical wire or cable furnished under this
contract conforms to the applicable specifications.

For each lot or cable in each shipment, a certified test report or copy thereof shall be included with the
packing sheet. The test report shall, at a minimum, include a record of the physical, chemical, or electrical
(and in the case of RF cable, electronic) inspections and tests conducted to satisfy the acceptance
requirements of applicable specifications, and shall include numerical results when applicable. For cable
shipments, these requirements apply to both basic and finished cable.

When the specification requires other inspection or test data to be reported, it shall be included in the test
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report. Reports shall provide the Organization or Supplier's name, the specification number and revision
date or change letter, and other data required by the specification, and must be identified to or correlated
with the lot shipped.

QB1 Q | RADIOGRAPHS Radiographs shall be supplied with the material to Lockheed Martin.
QB14 Q | SUPPLIER DATA Supplier data sheet shall be provided with shipment.
SHEET
QB2B Q | SUPPLEMENTAL In addition to chemical/physical test reports stating the actual chemical and mechanical properties for each
DATA lot submitted, inspection/test data listed below shall be submitted for each lot of castings or forgings as
REQUIREMENTS required by specification or Contract. Certification for Magnetic Particle, Fluorescent Penetrant Inspection,
(CASTINGS/FORGING | Ultrasonic Inspection, Pressure Test, and Grain Flow shall be submitted with the order. Radiographic
S) Inspection results including film for each casting shall be supplied. These reports shall be validated by an
authorized representative of the Contractor's Quality Department, by either an inspection stamp or
signature.
QB4 Q | TEST REPORTS - Actual test reports referencing Contract number, Contractor's name and address and/or independent
SUBMITTAL laboratories' name and address, part number, part name, serial number if applicable, date and run time if
applicable, must accompany each shipment to be delivered. The test report shall contain the actual test
and/or inspection values obtained when the specification/drawing specifies limits for chemical, mechanical,
electrical, physical, or other properties. Additionally, these reports shall be validated by an authorized
Contractor's Representative through the application of an inspection stamp, a signature and title or
electronic approval method.
In addition to actual test reports, the suppliers certification statement signifies the material being delivered
conforms to the specification or contract with regards to all qualitative attributes such as, but not limited to,
workmanship, material, appearance, color, quality, visual, method of construction, packaging, preparation
for delivery, labeling, or marking.
QD26 Q | ORDNANCE Explosives Documentation and Shipping Information
REQUIREMENTS —
COMPETENT Supplier shall submit Department of Transportation documentation of Competent Authority as to material
AUTHORITY DOC classification, material description, explosive classification, and shipping information. LM Source
Representative shall verify existence of documentation. Shipping information necessary to properly
package, mark, and label, in accordance with Department of Transportation Hazardous Materials
Regulations and competent authority shall be included in the shipment. Articles defined in this Purchase
Agreement are subject to Lockheed Martin inspection at destination and may not be accepted by Lockheed
Martin if the contractor fails to ship the above data. Upon receipt at Lockheed Martin, the data will be sent to
the LM Ordnance Storage facility operator.
QQK Q | ABBREVIATED RAW Hardware delivered per this order shall be traceable to the raw material used for manufacture by source (lot,
MATERIAL CERT batch or heat number, material type, specification, applicable revision letter or number and records of
acceptance).The lot identifier shall be recorded on all certificates and packages for this order.
QSN Q | Data required with Drawings, sketches, and specifications sufficient to inspect and/or test this material shall accompany each
shipment shipment under this contract.
QTD1 Q | DATALISTNOTA Design documentation as specified by this procurement document may contain a reference note to the Data

REQUIREMENT

List. The Data List has been discontinued as part of the design documentation package for this item.
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QTM6 MFG'D ARTICLES Supplier (or manufacturer) shall maintain on file, and Supplier shall assure availability for Buyer’s review
RAW MAT'L TEST upon request, results of chemical and/or physical tests required to satisfy specification requirements for raw
REPORTS materials used in the manufacture of items delivered under this order. Unless otherwise specified, files of
such test results shall be retained for a minimum of three (3) years after completion of Supplier's
performance under this order.
DIMENSIONAL INSPECTION
Q56 DIMENSIONAL Supplier shall perform 100% detailed/dimensional inspection, record the actual dimensional data for all
INSPECTION 100% drawing characteristics, and compliance with drawing notes for all parts. The recorded data, related
material, and process certs (as applicable) shall be delivered with the parts for each lot shipped.
QAQC17 AQC17 100% “The organization shall submit (1) reproducible copy of all inspection documentation stamped or signed by
ATTRIBUTE CLAUSE the responsible quality inspector showing 100% inspection for all attributes noted on the drawings, for all
parts submitted under this Contract/Purchase Order.”
QD36 CRITICAL The contractor shall perform 100% inspection of critical characteristics identified in the Lockheed Martin
CHARACTERISTIC engineering document. The contractor shall submit a certificate of compliance with each shipment attesting
INSPECTION that all critical characteristics have been verified, to meet the requirements of the engineering document(s).
REQUIREMENTS The certification shall contain as a minimum
- Alisting of the critical characteristics verified,
- The name of contractor,
- Part number,
- Purchase order number,
- Serial number(s) (when applicable)
- Quantity of parts shipped.
Certification must be validated by an authorized representative of the contractor's Quality Department, by
either an Inspection Stamp or signature and a date in which the inspection occurred.
QEH The contractor shall perform 100% inspection of critical characteristics identified in the Lockheed Martin
engineering document. The contractor shall submit a certificate of compliance with each shipment attesting
DIMENSIONAL L L " . ; .
INSPECTION that all c_r|.t|ca.l characterlsuc.s have bge_n venfle(_j, to meet the requirements Qf 'ghe engineering document(s).
CRITICAL The certification shall contain as a minimum a listing _of the critical characterlst_lcs verified, the name of
CHARACTERISTICS contractor, par_t_nur_nber, purchase_order number, senal number(s) (When applicable) and quantity of parts
shipped. Certification must be validated by an authorized representative of the contractor's Quality
Department, by either an Inspection Stamp or signature and a date in which the inspection occurred.
QOB DIMENSIONAL Inspection, Dimensional. Perform a 100% dimensional inspection on one part, randomly chosen, or, if more
INSPECTION REPORT | than one machining process line is used, one part chosen from each line to confirm that each line produces
acceptable hardware. Record actual dimensional data for each selected part and ship one copy of the data
with the hardware. First Article Inspection, Form 3, in accordance with AS9102, will satisfy the QQB
requirements when Form 3 is fully accomplished for a given production run.
INSPECTIONS (Other)
Q6A GOVERNMENT Mandatory Government Conformance Verification action is required at your plant for the parts manufactured
CONFORMANCE for this contract. Upon receipt of this contract, immediately contact your local Defense Contract
VERIFICATION Management Agency (DCMA) Quality Assurance Representative for compliance. See code QAQC13 for

REQUIREMENTS

detailed instructions.
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QAQCO3

AQCO03 RIGHT OF
ACCESS

Work under this purchase order/contract is subject to government or customer surveillance/inspection at
organization’s plant or sub-tier supplier’s facility. The organization will be notified if a surveillance/inspection
is to be conducted.

QAQC13

AQC13
GOVERNMENT
SOURCE
INSPECTION

All work on this Purchase Contract is subject to inspection and test by the Government at any time and any
place. Government inspection is required on this order prior to shipment from Organization’s facility.
Government inspections performed will be determined by the delegated Government inspection
representative and may be conducted during processing, fabrication, or final inspection. Upon receipt of
this Purchase Contract, promptly notify the Government representative who normally services your plant so
that appropriate Government inspection planning can be accomplished. If your facility is not serviced by
Government inspection and/or the area Government inspection representative or agency cannot be located,
immediately notify Customer.

NOTE: Do not proceed with fabrication/manufacture processing until Government mandatory inspection
points (GMIPs) are added to Organization's manufacturing planning. GMIPs shall not be by-passed unless
authorized in writing by the Government inspection representative. Organization shall request and include
the documents specified in the Government delegation, in the shipment.

The Government'’s request for source inspection shall specify the period and method for the advance
notification and the Government representative to whom it shall be furnished. Request shall not require
more than 2 workdays of advance natification if the Government representative is in residence in the
Contractors plant, nor more than 7 workdays in other instances.

Organization, without additional charge to the procurement document, shall provide all reasonably required
facilities and assistance (applicable drawings, specifications, change orders, inspection and/or test
equipment) for the US Government representative to perform their duties.

Organization shall ensure that Government inspection acceptance is evident for every individual GMIP and
that completion of Government inspection is evident on Organization's shipping document/packing list.
Evidence may be the signature of Government inspection representative with printed hame and office, or
application of the representative's stamp.

The Government shall accept or reject supplies as promptly as practical after delivery, unless otherwise
provided in the contract. Government failure to inspect and accept or reject the supplies shall not relieve
the Contractor from responsibility, nor impose liability on the Government, for nonconforming supplies.

When manufacturing processing affected by GMIPs is subcontracted by Organization, the provisions of this
Clause shall be included in the Organization's Purchase Order verbatim.

QAQC14

QAQC14 CUSTOMER
SOURCE
INSPECTION (CSI)

Customer source inspection is required prior to shipment of articles from the Organization’s facility. Upon
receipt of this Order and prior to commencing work, promptly notify the Customer’s Procurement Quality
Assurance Representative (PQAR) assigned to the Organization’s facility so the appropriate inspection plan
can be coordinated.
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The supplier shall use EXOSTAR to arrange source inspection. The supplier may view a source inspection
request process document using the following link:

https://www.myexostar.com/?ht _kb=Imp2p-training-resources

In the event that a Procurement Quality Assurance Representative does not normally service the
Organization’s facility, immediately notify the Customer Procurement representative to obtain a point of
contact for the appropriate Procurement Quality Assurance Representative (PQAR) assignment.

Source inspection shall be conducted by the Customer at the Organization’s facility or where designated in
the Order. The Organization shall notify PQAR office a minimum of five (5) working days in advance of the
time the articles or materials are ready for inspection or test.

The Organization shall make available to the PQAR all applicable drawings, specifications, procedures,
statements of work, Customer’s Order, test software, and changes thereto, related inspection and/or test
equipment, and such other information as may be required to satisfactorily perform the inspections and tests
required under this Order.

QAQC14A

QAQC14 CUSTOMER
SOURCE
INSPECTION (CSI) -
NON MATERIAL
BACKED PR

Customer source inspection is required prior to shipment of articles from the Organization’s facility. Upon
receipt of this Order and prior to commencing work, promptly notify the Customer’s Procurement Quality
Assurance Representative (PQAR) assigned to the Organization’s facility so the appropriate inspection plan
can be coordinated.

The supplier shall use EXOSTAR to arrange source inspection. The supplier may view a source inspection
request process document using the following link:

https://www.myexostar.com/?ht _kb=Imp2p-training-resources

In the event that a Procurement Quality Assurance Representative does not normally service the
Organization’s facility, immediately notify the Customer Procurement representative to obtain a point of
contact for the appropriate Procurement Quality Assurance Representative (PQAR) assignment.

Source inspection shall be conducted by the Customer at the Organization’s facility or where designated in
the Order. The Organization shall notify PQAR office a minimum of five (5) working days in advance of the
time the articles or materials are ready for inspection or test.

The Organization shall make available to the PQAR all applicable drawings, specifications, procedures,
statements of work, Customer’s Order, test software, and changes thereto, related inspection and/or test
equipment, and such other information as may be required to satisfactorily perform the inspections and tests
required under this Order.

QAQC15

AQC15 FIRST
ARTICLE INSPECTION

Organization is required to perform 100 percent inspection and record the attributes for the first article of this
Contract / Purchase Order, and shall be in accordance with AS9100 and AS9102. If the deliverable is an
assembly, this inspection shall also include all of the piece parts that make up the assembly. The inspection
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records and data shall be per AS9102 and shall identify each characteristic and feature required by design
data, the allowable tolerance limits, and the actual dimension measured as objective evidence that each
characteristic and feature has been inspected and accepted by the Organization’s quality and inspection
function. When testing is required, the parameters and results of the test shall be recorded in the same
manner. The First Article Inspection Report must show evidence of acceptance by the Organization’s
quality assurance representative.

The First Article(s) shall be produced on production equipment and using processes which will be utilized on
production runs.

Additionally, the Organization shall perform additional First Article Inspection(s) per the requirements of
AS9102 (i.e.: following every major tooling, every design change, and subsequent to any evident quality
degradation for a specified part or article).

Records of all first article activity will be documented as required in AS9102, treated as quality / acceptance
records, and made available to Customer if requested.

QCF Hardware listed in this Purchase Order (PO) has Mandatory Government Source Inspection requirements,
Classification of Characteristics (CC's). Supplier must contact local Defense Contract Management Agency
(DCMA) Quality Assurance Representative, prior to start of production, to coordinate with DCMA the
mandatory inspections. All CC inspection characteristics must be included in the shop travelers before
GOVERNMENT stafting production and in(_:lude a space for DCMA to buy-qff (st.amp or physical/electronic signature) at each
SOURCE attribute. If a Nfavy Gage is used at your facility for the verification qf a hardware fea_lture, then the Gage(;)
INSPECTION C OF C must be maintained in accordance WI'[.h 0OD60758, Erocedure—Rece|pt, Care and Shipment of Navy Spemal
Interface Gages. See enclosure to this PO for the list of CC's. The enclosure, sent out as a part of this PO,
is the governing document unless superseded by a Purchase Order Change Notice. If the CC listing is not
an enclosure in this PO it must be obtained from DCMA. Note: Only those CC's attributes that are affected
in a Rework/Repair/SLE PO shall require re-inspection and require a space in the shop traveler for DCMA
stamp or physical/electronic signature.
ey Eﬁlc(:BIIIF\II-II;ERING LM source inspection is required at the manufacturing plant. _Con?act LM Facility I_Engineering at (321) 476-
SOURCE 7382 between the hours of 0730800 and 1615 00 EPST for direction and scheduling of source actions as
INSPECTION required.
QPWB3 Inspection of conformance coupons shall be completed prior to LM Final Source inspection and prior to
PWB CONFORMANCE | shipment of flight units. Coupon inspection test report for the lot shall be reviewed by PWB manufacturer for
COUPON acceptance and included in the data package presented during LM Final Source inspection at the
INSPECTION - THIRD | manufacturer facility.
PARTY
Coupon inspection shall be performed by a Program approved Third Party
QPWBLM Inspection of conformance coupons shall be completed prior to LM Final Source inspection and prior to

PWB CONFORMANCE
COUPON
INSPECTION - LM

shipment of flight units. Coupon inspection test report for the lot shall be reviewed by PWB manufacturer for
acceptance and included in the data package presented during LM Final Source inspection at the
manufacturer facility.
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Coupon inspection shall be performed by LM.

Include on paper work with shipment:

PO Number

Part number

D/C

SIN

Paperwork must state "Preliminary PWB test coupons enclosed, not flight parts, do not post PO”.

QTC2 Buyer’s pre-cap visual inspection is required at your facility. Upon receipt of this order, and also five (5)
working days in advance of each established pre-cap inspection point, notify the Procurement Quality
Assurance Field Representative (PQAR) who normally services the Supplier’s facility. Notification shall
PRECAP INSPECTION include the PO number. In the event that a Procurement Quality Assurance Representative does not
normally service the Supplier’s facility, immediately notify the LM Procurement Representative to obtain a
point of contact for the appropriate PQAR assignment.
QTD2 FIRST ARTICLE First article inspection is to be performed by LM inspection team. Notify responsible Buyer five working
INSPECTION days prior to start of first article inspection.
PART MARKING / SHIPPING / HANDLING
QOM PART AND DATA The supplier shall permanently identify each part with a serial number. The supplier’s control system shall
MARKED W/UNIQUE ensure that each serial number is not duplicated. Inspection and test records shall also be identified by the
SERIAL NUMBER serial number of each inspected or tested part.
Qow The supplier shall mark/identify the name, address or cage code of the manufacturer on the shipper, the
MANUFACTURER ; : L . I
smallest unit container, or outer shipping container. Use of other manufacturers or distributors does not
MARKING . . . .
relieve the supplier of meeting all of this order.
QAQC20 Organization’s Quality Control organization shall be responsible for ensuring that items provided under this
Contract/Purchase Order are packaged in such a manner that the dimensional integrity is preserved,
AQC20 PACKAGING L : . o
REQUIREMENTS contam!nat!on and corrosion are preventgd, and no physmal damage occurs or, when specified, that
packaging is in accordance with the drawing, appropriate ASTM, MIL, or other applicable customer
specified requirement.
QAQC21 The organization shall provide packaging that maintains the quality of the fabricated item and prevents
AQC21 PACKAGING damage, deterioration, substitution or loss in transit. The organization shall label the exterior of the package
' | to ensure adequate identification of precautions needed to ensure the integrity of the product being shipped.
HANDLING AND o : ! e , _
The organization must specify the handling and shipping methods that ensure proper and on-time delivery
LABELING . o : . )
without damage to the product. The organization shall ensure that special labeling requirements shall also
be listed in the appropriate shipping documents and on each package.
QAQC29 The organization shall document and implement an ESD Control Program in accordance with ANSI/ESD
AQC29 ESD S20.20, ESD Association Standard for the Development of an Electrostatic Discharge Control Program for
PROTECTION Protection of Electrical and Electronic Parts, Assemblies and Equipment (Excluding Electrically Initiated
PROGRAM AND Explosive Devices). Parts must be properly packaged and identified as required in ANSI/ESD-S20.20. All
PACKAGING goods will be placed in conductive or static-dissipative packages, tubes, carriers, conductive bags, etc., for

shipment. The packaging must be clearly labeled to indicate that it contains electrostatic sensitive goods.
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Electrical parts that may be used or shipped in conjunction with ESD sensitive parts shall be treated as ESD
sensitive.

QBRCD Barcoded labels are required and must be completed through the Ship-To LMC module in LMP2P,
accessible through Exostar at http://www.myexostar.com; Exostar Helpdesk: 703-793-7800.
E’égﬁ?RDE%LABEL For information on how to use the ship-to-module, view the downloadable guide here. For suppliers
approved to Q4M (SQDANQ4MO00), refer to the Q4M definition located in the 253-01 document for specific
ship-to-module directions.
QC2
Time and temperature storage conditions must be attached to the packing sheet and accompany each shipment to be
TIME AND delivered hereunder. The outer most shipping box must be marked to indicate "Time and Temperature Sensitive
Material" next to the shipping label. The time and temperature sensitive label text font size must be minimum one inch
TEMPERATURE high, not to exceed six inches high
SENSITIVE MATERIAL ' ’
*Note: If packaging dimensions do not allow for minimum one-inch text, apply largest text possible.
QC7 SENSITIVE
FLIGHT/GROUND SENSITIVE FLIGHT/GROUND EQUIPMENT, HANDLE WITH EXTREME CARE.
EQUIPMENT
QC8 Devices delivered under this Contract are Electrostatic Sensitive. The Contractor shall assure that devices
ELECTROSTATIC ; , . : . o . )
SENSITIVE DEVICES dellv_ered are packaged to prqv.|de.electrostat|c protection and identified as ESD in accordance with
applicable Procurement Specification.
QD27 MATERIAL SAFETY A. Safety Data Sheet
AND SHIPPING DATA | Supplier shall submit a Safety Data Sheet (SDS) (formerly MSDS or Material Safety Data Sheet) with the
shipment. Articles defined in this Purchase Agreement are subject to Lockheed Martin inspection at
destination and will not be accepted by Lockheed Martin if the contractor fails to ship the above data.
B. Shipping Data
Supplier shall submit the proper shipping classification, flash point, and information necessary to properly
ship the articles in compliance with CFR Title 49. Articles defined in this Purchase Agreement are subject to
Lockheed Martin inspection at destination and will not be accepted by Lockheed Martin if the contractor fails
to ship the above data.
QDTS This hardware has been designated to be included in the Dock to Stock process. This hardware will
bypass receiving inspection and go straight to stock upon receipt as long as the part number on the
DOCK TO STOCK Purchase Order (PO) matches the packing slip and there is no gross damage to packaging. As an approved
PROCESS dock to stock supplier to LM, this process does not wave contractual requirements called out within the PO.
The Ship-to module in P2P must also be filled out to be accepted.
Exostar Help Guides: http://www.myexostar.com/LMCO-Procure-to-Pay/P2P-Support-Guides/
QLOHE DOCUMENTATION Articles ordered under this contract are to be drop shipped to a destination other than Lockheed Martin.
ACCEPTANCE (DROP | o) acceptance is contingent on the submittal and | of the Quality dat
SHIPMENT) inal acceptance is contingent on the submittal and approval of the Quality data.
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QNEES 1 EbEB(Ii/I-II-'?'I(')AI\II_ISC DATA Work Group Collaboration — shall not be used for this purchase order item. All quality records shall be
PROHMIBITED supplied along with hardware.
QPC Q | UNRELEASED When procurement is to LM unreleased documentation, supplier shall impound hardware upon completion
DOCUMENTATION of the build pending receipt of LM released documentation via a Procurement change notice. Once
CONTROL documentation is official released, supplier may ship hardware.
QTR Q Organization (Vendor, Dealer Distributor, or Manufacturer) shall provide all parts on tape and reel. Original
component manufacturer’s tape and Reel is preferred when possible.
Tape and reel requirements.
e Tape and reel must include a leader and trailer.
-II;AEE%;A&NE%REEL o Digi-reel MouseReel and similar value-added options are acceptable alternates when parts are
ordered from those distributors.
e Reels must include barcoded labels containing part number (as it appears on Lockheed Martin
Space Purchase Order) and manufacturer’s lot date code as a minimum.
QXH Q Identify each item on this order as a Non-Flight Item (NFI).
Regarding EEE components/assemblies:
NON-ELIGHT ITEM The Supplier shall mark EEE Non-Flight devices being delivered or accompanying flight Electronic,
Electrical, and Electromagnetic (EEE) components/assemblies with a permanent "yellow dot" unless
IDENTIFICATION 9 P P Y
otherwise specified per the drawing or spec and mark the unit packaging label “NFI”. The yellow dot is not
required when size precludes marking of small EEE components. Should directions for this marking
contradict the component/assembly drawing or specification, drawing or specification shall take precedence.
QYH Q SOURCE Supplier Shipping Documentation Requirements. When source acceptance is required by the Buyer, the
INSPECTION Seller shall record the Buyer's purchase order number, part number, part number revision, ship quantity and
SHIPPING when applicable, contract number, serial number(s), lot number(s) and model number/s on the seller’s
DOCUMENTATION shipping documentation. When “ship-in-place” is required by the buyer, and a supplier shipper or packing
DATA list is not applicable shipment documentation, the seller shall record the required identification on the seller’s
invoice.
RETENTION / TRACEABILITY
Q6Z Q | LOT DATE CODE Supplier shall, for each part identity, provide all parts with a lot-date-code no more than four (4) years prior
FOUR YEARS to the date of the Purchase Order to LM.
Q6z7 Q | LOT DATE CODE Supplier shall, for each part identify, provide all parts with a lot-date-code no more than seven (7) years
SEVEN YEARS prior to the date of the Purchase Order to LM.
Q7z Q | LOT DATE CODE TEN | Supplier shall, for each part identity, provide all parts with a lot-date-code no more than ten (10) years prior
YEARS to the date of the Purchase Order to LM.
QAQC25 | Q Organization and Organization's Subcontractors shall maintain verifiable objective evidence of all

AQC25 RECORD
RETENTION

inspections and test performed, results obtained and dispositions of non-conforming articles. These records
shall be identified to associated articles, including heat and lot number of materials, unit or lot serialization
and made available to Customer and/or Government Representatives upon request and shall be retained in
a safe, accessible location for a period of ten (10) years after date of delivery as defined in the contract.
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Organization's records associated with the manufacture of serialized or lot controlled articles will provide for
continued traceability of serial numbers or lot number identification through all phases of manufacture,
commencing with the raw material and continuing through final acceptance of the end item.

Records held for the required retention period (ten years) shall not be destroyed without Customer's written
concurrence.

QAQC27 | Q All Electrical, Electronic or Electromechanical (EEE) parts procured from the organization or its suppliers
shall have been manufactured within three (3) years from the delivery date for Plastic Encapsulated
AQC27 EEE PARTS Microcircuits (PEMs) and five (5) years for all others. This shall include all sub-assembilies of the article
DATE OF being procured.
MANUFACTURE
Any deviation from this requirement shall be in the form of a written authorization from the procuring agency,
and the authorization shall be included with each shipment.

QAQC28 | Q The full quantity of date code controlled Electrical, Electronic, and Electromechanical (EEE) parts, each part
number, provided under this Purchase Order / Contract must have a single lot-date code. The organization
will obtain the written approval of the customer’s authorized purchasing representative prior to shipping
goods that do not meet this single lot / date code requirement.

AQC28 EEE SINGLE In the event that the customer’s purchasing representative provides said authorization to ship mixed lot /
LOT/DATE CODE o . . o ) L
date codes, the organization shall provide a copy of the written authorization with the shipping document.
When mixed lot / date codes are authorized, the shipping document shall list individual lot / date codes and
guantity. Multiple lot / date codes shall not be co-mingled. In addition, the individual part containers shall be
marked with the quantity and lot / date code.
QC1 Q Rubber goods delivered under this Contract shall be identified with cure date or manufacture date, as
AGE CONTROL OF applicable, and/or shelf life information in accordance with the applicable material specification. Age
RUBBER GOODS sensitive rubber goods shall be individually packaged and delivered within 6 months of the cure date or
manufacture date.
QDJ Q | LOT DATE CODE Items delivered under this order shall be traceable to the individual wafer, assembly qualification, and/or test
TRACEABILITY lot(s). Individual traceable products shall be lot-date-coded.
QDL Q | LOT DATE CODE ONE | Supplier shall, for each part identity, provide all parts with a lot-date-code no more than one (1) year prior to
YEAR the date of the Purchase Order to LM.
QDM Q | LOT DATE CODE Supplier shall, for each part identity, provide all parts with a lot-date-code no more than two (2) years prior
TWO YEARS to the date of the Purchase Order to LM
QM12 Q MATERIAL The contractor shall provide and maintain material traceability for the items in the purchase agreement.

TRACEABILITY FOR
BUILD TO PRINT
PURCHASES

Parts shall be identified with a unique lot number for each lot (manufacturer/heat/ lot/batch number) of raw
material used in their fabrication. If hardware assembly is applicable to this purchase agreement, traceability
shall be maintained through delivery and fabrication records shall summarize the identification of all
elements within each assembly.
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QM13 The supplier shall establish a system for the identification, traceability and control of materials, parts and
assemblies from acquisition through fabrication, assembly, test and delivery. The system shall provide for
the ready identification of suspect lots when individual items are found discrepant.

IDENTIFICATION
Design specifications, source control drawings, and other procurement documentation shall include
provisions for identification of materials, parts, and assemblies through one or both of the following
procedures:
MATERIAL
TRACEABILITY FOR A) Serialization of individual elements, such as parts, boards, modules, assemblies, etc., as appropriate with
PD/ST PURCHASES each element identified by a unique number or code.
B) Lot/group identification when processing impacts a common characteristic within the lot (e.g., mix
number, heat number, wire spool, etc.) with each lot identified by a unique number or code.
RECORDS
The contractor shall maintain fabrication records which summarize the identification of elements within an
assembly. Records, shall include name of supplier, date of manufacture, screening date and other pertinent
information.
QM17 Parts delivered against this Contract shall be from a single date/lot code. The lot identifier shall be recorded
SINGLE DATE/LOT on all certificates and packages for this order. Authorization for shipments with multiple date/lot codes must
CODE be pre-coordinated with your Lockheed Martin Buyer and documented on the PO/subcontract. When mixed
date/lot codes are authorized, the shipping document shall list individual date/lot codes and quantity.
Multiple lot/date codes shall not be co-mingled.
QT12 SUPPLIER RETAIN
TEST Supplier shall retain test reports/inspection records/evidence of acceptance for a minimum of twelve (12)
DOCUMENTATION years from the date of delivery.
TWELVE YEARS
QT7 SUPPLIER RETAIN
TEST Supplier shall retain test reports/inspection records/evidence of acceptance for a minimum of seven (7)
DOCUMENTATION years from the date of delivery.
SEVEN YEARS
QT9 Printed wiring boards shall meet the requirements and Engineering Purchasing Specification(s) listed in the
PWB PROCUREMENT . . . o
Procurement Document (PD). Quality records (i.e. material certifications, test data, mounts, coupons, etc.)
DOCUMENT : s ! :
shall be retrievable, within 24 hours after a request by LM, for 3 years after closure of this PD. Notify LM
REQUIREMENTS X : : DI
when the 3 year retention period expires and request further direction.
QVT SUPPLIER RETAIN

TEST
DOCUMENTATION
FIVE YEARS

Supplier shall retain test reports/inspection records/evidence of acceptance for a minimum of five (5) years
from the date of delivery.
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ARTICLE INSPECTION

QVT6 SUPPLIER RETAIN
TEST Supplier shall retain test reports/inspection records/evidence of acceptance for a minimum of six (6) years
DOCUMENTATION from the date of delivery.
SIX YEARS
PROGRAM SPECIFIC
GPS3
QSQAP GPS3 QUALITY Supplier must comply with the requirements of the GPS IIl Subcontract Quality Assurance Plan 3GPS-PN-
ASSURANCE PLAN 07-0602-FOP.
QGPSGC GROUP C TEST GPSIII Code Only: For MIL-PRF-38534 Class K components, the supplier shall perform the following:
REVIEW e Prior to accepting each purchase order received, the Supplier shall review Group C test
requirements per MIL-PRF-38534 and identify when Group C requalification is required.
e The Supplier shall provide an electronic copy of most recent test data to the Purchasing Agency for
verification.
e The Purchasing Agency will verify and instruct supplier.
The Supplier shall provide a copy of the most recent group C test data as part of the final End Item Data
Package (EIDP) with shipment.
OPOC
QD13 MANNED SPACE Articles ordered in this contract are for use in Manned Space Flight. Materials manufacturing, and
FLIGHT workmanship of highest quality standards are essential to astronaut safety. If you are able to supply the
desired items with a quality which is higher than that of the items specified or proposed, you are requested
to bring this fact to the immediate attention of the purchaser via a LMSSC Vendor Request for Information
or Change (VRIC) or sellers’ contract letter notification. Each notification will require a documented LMSSC
response prior to shipment of the material. As of objective evidence, the Supplier’s Certificate of
Conformance represents the materials supplied comply to this clause. This clause will be inserted in all
subcontracts and purchase orders for such items down to the lowest tier.
THAAD
QQWT QMS - PRODUCT THAAD Quality document P529634 applies (Ref: THAAD Subcontractor Quality Assurance Requirements
ASSURANCE P529634 | for the Launcher Segment).
APPLIES
QH5 PRODUCT P515987, THAAD Supplier Foreign Object Elimination Program, applies.
ASSURANCE P515987
APPLIES
QV15 THAAD FIRST Organization is required to perform 100 percent inspection and record the attributes for the first article of this

Contract / Purchase Order, and shall be in accordance with AS9100 and AS9102. If the deliverable is an
assembly, this inspection shall also include all of the piece parts that make up the assembly. The inspection
records and data shall be per AS9102 and shall identify each characteristic and feature required by design
data, the allowable tolerance limits, and the actual dimension measured as objective evidence that each
characteristic and feature has been inspected and accepted by the Organization's quality and inspection
function. When testing is required, the parameters and results of the test shall be recorded in the same
manner. The First Article Inspection Report must show evidence of acceptance by the Organization's
quality assurance representative. The First Article(s) shall be produced on production equipment and using
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processes which will be utilized on production runs. Additionally, the Organization shall perform additional
First Article Inspection(s) per the requirements of AS9102 (i.e.: following every major tooling, every design
change, and subsequent to any evident quality degradation for a specified part or article). Records of all
first article activity will be documented as required in AS9102, treated as quality / acceptance records, and
made available to Customer if requested.

Organization shall notify the Authorized Requester ten (10) working days prior to performing FAL.
Organization shall perform a full FAl when there is a lapse in production for One (1) year.

FBM

Qz322 SMP010720U11 SMP010720U11 — Letter of Agreement Between Lockheed Martin Space and Universal Propulsion
Company, Inc. Pertaining to Procurement Requirements for Ordnance Procurements

QQz1 SMP010760U05 SMP010760U05, Supplier Tech Program Management Requirements for Electrical, Electronic, and Electro-
mechanical (EEE) devices.

Q0Qz11 SMP010740U04 SMP010740U04, Supplier Technical Program Management (Quality and Inspection System Requirements)
for Suppliers of Missile System Hardware, SMP010740U04.

QQz111 F120689 F120689, Supplier Technical Program Management (STPM) Requirements for High Control LCTMK
Products.

Q0Qz181 D274866 D274866, Inspection System Rgmts for MSD Suppliers; See Addendum 1, Doc. No. D598154

QQz19 SMP09478U04 SMP09478U04, SUPPLIER TECHNICAL PROGRAM MANAGEMENT REQUIREMENTS FOR HIGH
CONTROL LCTMK COTS PRODUCTS

QQZz20 SMP09479U04 SMP09479U04, SUPPLIER TECHNICAL PROGRAM MANAGEMENT REQUIREMENTS FOR LCTMK
COMMERCIAL FLIGHTPROOF TESTED PRODUCTS

QQz22 SMP010750U05 SMP010750U05, Supplier Tech Program Management Requirements for Missile Test & Readiness Equip.
(MTRE)

QQZ304 SMP012701U05 SMP012701U05, Supplier Technical Program Management Requirements for Honeywell for the
Manufacture of Small Reentry Body Inertial Measurement Unit (SRIMU)

QQZ9 SMP010710U05 SMP010710U05, Supplier Technical Program Management (STPM) for Support Equipment Suppliers -
Updated

QZ187 D370408 D370408, LOA - Use of PA STD 8700-Q001A and PA STD 8700-Q002A

QZ238 D915700 LMSSC D915700, Supplier Technical Program Management (STPM) Document for Missile System
Hardware (including Addendum 1 and Addendum 2) applies.

Qz253 D915710A LMSSC D915710, Supplier Technical Program Management (STPM) Document for Missile System Division
Support Equipment (including Addendum 1 and Addendum 2) applies.

QZ260 D915721 D915721, PA Quality Requirements for PCM Telemetry Systems

QZz263 D915740 LMSSC D915740, Supplier Technical Program Management (STPM) Document for Suppliers of Missile
System Division (MSD) Hardware (including Addendum 1) applies.

Qz271 D915750 LMSSC D915750, Supplier Technical Program Management (STPM) Document for Missile Test and
Readiness (including Addendum 1) applies.

QZ299 SMP010700U04 SMP010700U04, Supplier Technical Program Management (STPM) Requirements for Missile System
Hardware, applies.

Qz312 OD 65235 Class 1 OD 65235 Supplier Quality Requirements for the Trident D5 Life Extension Program — Class 1

Requirements apply
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Qz313 1 | OD 65235 Class 2 OD 65235 Supplier Quality Requirements for the Trident D5 Life Extension Program — Class 2
Requirements apply
Qz314 1 | OD 65235 Class 3 OD 65235 Supplier Quality Requirements for the Trident D5 Life Extension Program — Class 3
Requirements apply
QZ315 1 | OD 65235 Class 4 OD 65235 Supplier Quality Requirements for the Trident D5 Life Extension Program — Class 4
Requirements Apply
QZ320 1 | SMP10764U09 SMP10764U09 - Product Assurance Quality Requirements (PAQR) Criteria for Supplier Production
Readiness
QZ321 1 | SMP010711U09 SMP010711U09 - Supplier Technical Program Management (Quality And Inspection System Requirements)
For Suppliers of Nuclear Weapons Security — Shore
Qz7 1 | SMP010706U05 SMP010706U05, Product Assurance Quality Requirements for Printed Circuit Boards, Multilayer Boards,
Rigid Flex Master Interconnect Boards, and Flex Cables - Updated
Qz8 1 | SMP010709U04 SMP010709U04, Product Assurance Quality Requirements for LMSSC "Black Box" Subcontractors
Electronic Piece Part Requirements & Assessment Program Trident Il (D5) - Updated
Q26 Q | FBM FIRST ARTICLE First Article Inspection (FAI) is to be performed in accordance with FBM FAI Enclosure C. The Supplier shall
INSPECTION notify the Authorized Requester identified in Enclosure A five (5) working days prior to performing FAI.
Q28 Q | FBM PRODUCTION FBM Production Inspection is to be performed and documentation maintained in accordance with Enclosure
INSPECTION C production criteria
Q29 Q | DESTROYED/ Suppliers in receipt of segment serialized hardware (ClII - Cll is hardware that is assigned an FBM unique
CONSUMED FBM ClI serial number (e.g., D5188-XXXXXX) as CFM (Customer Furnished Material) are required to notify LM
TRACEABLE (Lockheed Martin) when the assets are consumed/destroyed and if consumed, what they are consumed in.
HARDWARE REPORT | Report submittal is required at a minimum to be submitted to the LM Subcontracts Administrator (SCA)
SUBMITTAL twice annually.

Report submittal requires the supplier to utilize form FBM-Quality-173-T3 Consume/Destroyed ClI
Traceable Hardware form.

Required Information (shall contain at a minimum):
e Contractor's name and address
o and/or independent laboratories' name and address.
e Reference Contract number
e LM Serial Number — Lockheed Martin Serial Number
e Material Part Number — Part Number of Material
e Nomenclature — Material Description
e Action Performed — Installation into Higher Assembly/Destroyed in Test/Inventory Count
e Transaction Authority Number — Document that item was issued to use
e Date of Action — Date Accomplished
e Next Higher Assembly LM Serial Number — Item part installed in

Note: If there is any clarification required with the above requirement(s), please reach out to your LM SCA
for further guidance and direction.
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Q2z Q | FBM SUPPLIER Submit the following to LMSSC: 1. Proposed changes to LMSSC-approved technical, supplier configuration
NON-CONFORMANCE | or supplier process requirements. 2. Material, parts or assemblies that don't meet Procurement Order
REQUIREMENT requirements via Vendor Request for Information or Change (VRIC) per A689426, Instructions to Supplier
INSTRUCTIONS: for Usage and Preparation of the VRIC Form. A Subcontract or Purchase Order Change Notice will list each

LMSSC-approved change and/or LMSSC Material Review Board action(s).
QQZz3 Q | SMP010701U04A SMP010701U04A , Product Assurance Quality Requirements for Electronic Components/Assemblies -—
Updated.
QQZ4 Q | SMP010702U05 SMP010702U05, Product Assurance Quality Requirements (PAQR) for Major Commodities - Updated
QQZ5 Q | SMP010703U05 SMP010703U05, Product Assurance Quality Requirements for Trident Il (D5) Connectors - Updated
QQZ6 Q | SMP010705U04A SMP010705U04A, Product Assurance Quality Requirements (PAQR) for Trident Il (D5) Batteries - Updated

QZ10 Q | SMP010712U05 SMP010712U05, Product Assurance Quality Requirements for Support Equipment Suppliers.

Q7100 Q | F120362 F120362, Storage & Surveillance Plan for Ammonium Perchlorate. Supplier Location: Camp Navajo

Q7101 Q | F120388 F120388, MOA between LMMS and Thiokol Corp. concerning D5 TVC Gas Generator Test Console

Q7103 Q | F120419 F120419, Letter of Agreement Between LMMS & Naval Ordnance Test Group (SSP 30), Pertaining to
Procurement Requirements for Primus Technologies, Inc. Missiles Test and Readiness Equipment

QZz104 Q | F120420 F120420, Product Assurance Quality Requirements for Printed Wiring Board Master Drawing - MDP Module
MK11 MOD 0

QZ105 Q | F120441 F120441, Storage and Surveillance Plan (0297EL) for Over-Voltage Gap Switch Supplier Location: LMSSC

QZ106 Q | F120454 F120454, Letter of Agreement Between LMMS & SPL 214 Pertaining to Procurement Requirements for
Gulton-Statham Transducers Inc.

Qz107 Q | F120464 F120464, Surveillance Inspection Procedure (SIP) for Reentry Body Hardware stored at LMSSC - Santa
Cruz

Qz108 Q | F120540 F120540, Addendum (Exceptions) to LMSC D915700D Pertaining to Supplier Technical Program
Management Requirements

QZ109 Q | F120552 F120552, MOU Between LMSSC & MOOG Incorporated concerning D5 First, Second, and Third State
Servo Actuator Assemblies

Q7110 Q | F120594 F120594, Technical Program Management Requirements System Program Plan

Qz112 Q | F120696 F120696, Addendum (Exceptions) to LMSC/D824156 applicable to contracts between Lockheed Martin
Space Sunnyvale, CA and Microsemi Corporation Santa Ana, CA (Supplier Code 5827150) Pertaining to
supplier technical Program management requirements.

Qz113 Q | F120697 F120697, Addendum (Exceptions) to LMSC/D824156 Applicable to Contracts Between Lockheed Martin
Space Sunnyvale, CA and Microsemi Corporation Scottsdale, AZ 85251 (Supplier Code 5827251)
Pertaining to Supplier Technical Program Management Requirements

Q7118 Q | F311954 F311954, LOA Btwn LMSC & Ford Aerospace Corp., Aeronutronic Div., Pertaining to Procurement Rgmts
for Trident Il Integrated Valve Assem. & Sequence Valve Assem.

QZ12 Q | SMP010741U05 SMP010741U05, Product Assurance Quality Requirements for FBM Hardware - Updated

Q7120 Q | A267976 A267976, PAWS 21 - Hi-Rel Test Data and Lot Acceptance Test (LAT) Sample Control
QZ121 Q | A267987 A267987, PAWS 37 - Process Charts & Flow Diagrams

Qz122 Q | A267991 A267991, PAWS 41 - Test Report Requirements for hardware Other Than Pyrotechnics
QZ125 Q | A268005 A268005, PAWS 56 - Retention of Product Quality Records

QZ126 Q | A268008 A268008, PAWS 62 - Product Assurance Documentation
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Qz127 Q | A268012 A268012, PAWS 64 - Product Assurance Documentation - Production

QZ128 Q | A268016 A268016, PAWS 61 - Supplier Dispostion of Nonconforming Material

QZ13 Q | SMP010743U05 SMP010743U05, Product Assurance Quality Requirements (PAQR) for PBCS Coupling and Seal - Updated

Q7131 Q | A268035 A268035, PAWS 67 - Tool Control

QZ132 Q | A268043 A268043, PAWS 77 - Protective Dust Covers

QZ134 Q | A268046 A268046, PAWS 80 - Development Material Review Authority - Support Equipment Suppliers

QZ136 Q | A268055 A268055, PAWS 89 - Serialization of Lockheed Procured Hardware

Qz137 Q | A268057 A268057, PAWS 92 - Reporting Discrepant Conditions of Material Furnished by Lockheed/Government or
Procured from Lockheed Directed Source(s). (Includes Assemblies, Components, Parts, Raw Material)

QZ138 Q | A268061 A268061, PAWS 18 - Proofing Data - Ordnance Devices

QZ139 Q | A268101 A268101, PAWS 2 - Reliability Program Plan (RPP)

QZ14 Q | SMP010746U05 SMP010746U05, Product Assurance Quality Requirements (PAQR) for Castings & Forgings - Updated

Q7140 Q | A268104 A268104, PAWS 5 - Reliability Prediction Analysis Report Electrical (RPARE)

QZ141 Q | A268108 A268108, PAWS 9 - Government Industry Data Exchange Program (GIDEP)

Qz142 Q | A268110 A268110, PAWS 12 - Failure Verification, Diagnosis, and Corrective Action (Hardware Returned to
Supplier)

Q7143 Q | A268111 A268111, PAWS 13 - Phase | Proofing of Supplier Test Stations Used for Acceptance of Hardware

QZ144 Q | A268112 A268112, PAWS 14 - Phase | and Phase Il Proofing of Supplier Test Stations Used for Acceptance of
Hardware

QZ145 Q | A268113 A268113, PAWS 16 - Test Station Service Equipment Logs

QZ146 Q | A268114 A268114, PAWS 19 - Supplier Special Tooling Requirements

QZ147 Q | A268115 A268115, PAWS 20 - Traceability of Raw Materials in Serialized Hardware Items

QZ148 Q | A268117 A268117, PAWS 26 - Limited Life ltems and Limited Shelf Life Materials

QZ149 Q | A268118 A268118, PAWS 27 - Traceability and Serialization Control

Qz15 Q | SMP010780U04 SMP010780U04, PRINTED CIRCUIT BOARDS--FIRST ARTICLE INSPECTION AND PRODUCT LOT
ACCEPTANCE

Q7150 Q | A268120 A268120, PAWS 29 - Process & Material Change Control

Q7151 Q | A268124 A268124, PAWS 45 - Production Test and Inspection Plan (PTIP)

QZ152 Q | A268126 A268126, PAWS 52D Instructions to Suppliers for Preparation of FBM FAI Forms
Changes at the supplier that may require a new FAI be performed:
1) Change to supplier location or facilities.
2) Change to process, or design.
3) Two year or more break of production.
4) Plant shutdown or labor strike exceeding 90 days.
The supplier shall notify in writing the SCA of any circumstances identified above which may necessitate a
new FAI by submitting a Vendor Request for Information or Change (VRIC) in accordance with
LMSSC/A689426. The supplier must not produce any production hardware until the LMSSC response has
been issued.

QZ153 Q | A268127 A268127, PAWS 65 - Traceability/Lot Control Records (Functional Piece Parts)

QZ154 Q | A268128 A268128, PAWS 75 - Operating Time/Cycle Record (OT/CR)

QZ155 Q | A268130 A268130, PAWS 93 - Failure Modes and Effects Analysis (FMEA)
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QZ156 Q | A268132 A268132, PAWS 32 - Traceability of Raw Materials in Non-Serialized Hardware ltems

QZz157 Q | A268133 A268133, PAWS 33 - Reliability Test Data (RTD) for Propulsion and Ordnance Hardware

QZ16 Q | SMP010781U0O5NC SMP010781UO5NC , Letter of Promulgation and Implementation of LMSSC SMP010781U05 Rev NC,
ADDENDUM (EXCEPTIONS) TO LMSSC/ ADDENDUM 2 of D915700

QZ160 Q | A268137 A268137, PAWS 47 - Process & Material Change Control in Non-Serialized Items

QZ161 Q | A268140 A268140, PAWS 30 - Variables Test Data (VTD)

QZ162 Q | A268186 A268186, Special PAWS - Product Assurance Work Statement - Product Quality Provisions for Suppliers of
Ordnance Devices

Q7163 Q | A268191 A268191, Special PAWS - Product Quality Provisions - Suppliers of Batteries

Q7164 Q | A268198 A268198, Special PAWS - Supplemental PA Rgmts for Suppliers of MSD Hardware

QZ165 Q | D054159 D054159, Special Tooling Requirements

QZ166 Q | D057311 D057311, LOA - Sundstrand Data/LMSC - PA Rgmts for C4 Interlocks Accelerometer PN 3063028

QZ167 Q | D062101 D062101, Surface Equipment Welding Procedure Certification and Welder Performance Qualification,
Revision C

Qz17 Q | SMP011063U05 SMP011063U05, ADDENDUM (EXCEPTIONS) TO d915700 FOR APPLICABLE PROCUREMENTS OF
TMK RF LINES BETWEEN LOCKHEED MARTIN SPACE SUNNYVALE, CA AND MEGGITT SAFETY
SYSTEMS, SIMI VALLEY, CA.

QZ170 Q | D068737 D068737, RF Termination Unit -— PAQR

Qz171 Q | D101595 D101595, Checklist for Subcontractor Requests for Waiver Authorization

Qz172 Q | D101597 D101597, Supplier and Waiver Information Requirements/Subcontractor Quality Assurance Rgmts

Qz173 Q | D123320 D123320, Subcontractor Applications for Authorization to Process Waiver Requests - Tracticl Programs

QZz174 Q | D274806 D274806, Checklist for Program Phases of Product Qual Program Rgmts

QZ179 Q | D274835 D274835, Special PAWS - Product Quality Provision for Suppliers of Propulsion Devices

Qz18 Q | SMP012700U05 SMP012700U05, Letter of Agreement Between Lockheed Missiles & Space Company and SPF-21
Pertaining to the Intent of the Applicability Statement in STPMs Based on T9001B-27-01 Requirements

Qz180 Q | D274836 D274836, Checklist for Program Phases - Product Quality Program Rgmts for MSD Suppliers of Solid
Propellant Devices

Qz182 Q | D274877 D274877, Instructions to Suppliers for Prepartation of the Product Assurance Action Report (Form 3008B-1)
and Continuation Form 3000A

Qz183 Q | D274878 D274878, PAWS 91 - MSD Composite Materials, Processing and Testing Requirements

QZ185 Q | D370249 D370249, Memo of Agreement (LMSC/SPL) "Development Material Review- Support Equipment Suppliers

QZ186 Q | D370288 D370288, LOA - LMSC/Sundstrand Aviation for SPL 104

Qz188 Q | D370453 D370453, LOA - Procurement Rgmts Teledyne Wah Chang

QZ189 Q | D433491 D433491, LOA - LMSC/ITT Cannon - Clarification, Interpretation and Agreements of 24 & 25 Jul '75

Qz191 Q | D514813 D514813, Special Inspection Checklist for Acceptance of PSE/SSE

QZz192 Q | D567650 D567650, Production Assessment Test (PAT) Program | PAAR

QZz193 Q | D598100 D598100, PAWS 95 - Supplier Traceability/Acceptance Record (Star Form)

QZ194 Q | D598137 D598137, LOA - LMSC and Atlantic Research Corp - Procurement Rgmts PBCS Gas Gen PN 3065496

QZ196 Q | D598152 D598152, Addendum 1 to D274812B - Record Retention & LMSC Disposition of Supplier Data at Term of

Contract
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Qz197 Q | D598154 D598154, Addendum1 to D274866 - Record Retention & LMSC Disposition of Supplier Data at Term of
Contract

QZ200 Q | D598179 D598179, LOA - LMSC Ford Aerospace and Communications Corp. (FACC) Newport, CA - Pertaining to
Procurement Rgmts for C4 Integrated

Q7201 Q | D598182 D598182, Trident Il - Subcontractor Technical Management Rgmts & Controls Plan

QZ202 Q | D598201 D598201, Criteria for Subcontractor Production Readiness

QZ204 Q | D824156 LMSSC D824156, Requirements for EEE Devices 8436 (including Addendum 1) applies.

QZ206 Q | D824157 D824157, PA Quality Requirements (PAQR) for EEE Devices

QZ207 Q | D824158-01 D824158-01, DRD - FTS Linear Microcircuits

QZ208 Q | D824158-02 D824158-02, DRD - FTS CMOS Integrated Circuits

QZ209 Q | D824158-03 D824158-03, DRD - Linear Microcircuits

Qz21 Q | SMP010817U04 SMP010817U04, ADDENDUM (EXCEPTIONS) TO F120689, APPLICABLE TO CONTRACTS BETWEEN
LOCKHEED MARTIN SPACE AND FIBER INNOVATIONS, INC.

Q7210 Q | D824158-04 D824158-04, Large Scale Integration (LSI) CGA

Qz211 Q | D824158-07 D824158-07, DRD C & W Transistors, SCR Thyristors, Pin Diode

QZ212 Q | D824158-10 D824158-10, DRD - Special Pkg Pwr Transistors & Diodes

Q7213 Q | D824158-11 D824158-11, DRD - Axial Lead Diodes

QZz214 Q | D824158-12 D824158-12, DRD - Bridge Rectifiers

QZz215 Q | D824158-13 D824158-13, DRD - Diode Array

Q7216 Q | D824158-14 D824158-14, DRD - FTS RF Mixer Assembly

QZ217 Q | D824158-16 D824158-16, DRD - Quartz Crystal

Q7218 Q | D824158-17 D824158-17, DRD - Filters

QZ219 Q | D824158-18 D824158-18, DRD - FTS Transformers & Inductors

QZ220 Q | D824158-19 D824158-19, DRD - Relays

QZ221 Q | D824158-20 D824158-20, DRD - Resistor Network

QZ222 Q | D824158-21 D824158-21, DRD - Resistors

QZz223 Q | D824158-22 D824158-22, DRD - VSLI Command Sequencer

QZ224 Q | D824158-24 D824158-24, DRD - Transformers & Inductors

QZ225 Q | D824158-25 D824158-25, DRD - FTS Thermistors

QZ226 Q | D824158-27 D824158-27, DRD - Capacitors

QZ227 Q | D824158-29 D824158-29, DRD - RF Termination Unit (EMC)

Q7228 Q | D824158-30 D824158-30, DRD - Hybrid, Optically Coupled Isolator

QZ229 Q | D824158-32 D824158-32, DRD - Special Package Power Transistor & Diode

Qz23 Q | F120009 F120009, Product Assurance Program Plan (PAPP) for LMSC Field Operations at Boost Propulsion
Subcontractor Facilities

QZ230 Q | D824158-33 D824158-33, DRD - Memory & Linear Microcircuits

Qz231 Q | D824158-34 D824158-34, DRD - RF Termination (KDI)

QZ232 Q | D824158-35 D824158-35, DRD - Quad Fet Switch Driver

QZz234 Q | D900341 D900341, Technical Program Management Requirements for Trident Il Boost Propulsion Subcontracts

Qz235 Q | D900341 CHKLIST D900341, CHECKLIST - Technical Program Management Requirements Checklist for Trident 11 Boost

Propulsion Follow-On Production

Document 253-01

12/05/2023




38|Page

Qz237 Q | D914110 D914110, LOA - LMSC & Ensign Bickford Co. Pertaining to Procurement Rgmts for Flexible Confined
Detonating Cord PN 3063530 Detonating Cord WS 15120 Linear Shaped Charge WS 17888MOU Between
Ensign Bickford Aerospace & Defense Company and LMSSC Inspection Stamping at Ensign Bickford
Aerospace & Defense Company

Qz24 Q | F120012 F120012, Product Quality Program Rgmts for Trident | Fleet Ballistic Missile Weapon System Propulsion
Subcontractors/Suppliers

Qz241 Q | D915701 D915701, PA Quality Rgmts for Electronic Components/Subassemblies.

QZ244 Q | D915702 D915702, PA Quality Requirements for Major Commodities

QZ246 Q [ D915703C D915703C, PA Quality Requirements for Trident Il (D5) Connectors

QZ248 Q | D915703-1C D915703-1C, PA Quality Requirements for G & H PMM Connectors

Q7249 Q [ D915704 D915704, PA Quality Rgmts for Nose Cap & Nose Fairing Manufacture

QZ25 Q | F120014 F120014, LOA Btwn LMSC & Teledyne Wah-Chang Albany Pertaining to Procurement Rgmts for D5 PBCS
Manifold

QZ250 Q | D915705 D915705, PA Quality Requirements for Trident Il Batteries

QZ251 Q | D915706C D915706C, PA Quality Rgmts for Printed Circuit Boards, Multilayer Boards, Rigid Flex Master Interconnect
Board & Flex Cables

QZz252 Q | D915709P D915709P, PAQR - Black Box Subcontractor Piece Part Rgmts

QZ256 Q | D915711 D915711, Addendum 2 - to Supplier Tech Program Management LMSC/915710A

Qz257 Q | D915720 LMSSC D915720, Supplier Technical Program Management (STPM) Document for Test Missile Telemetry
& Tracking System (including Addendum 1 and Addendum 2) applies.

QZz261 Q | D915722 D915722, PA Quality Requirements for Instrumentation Electronic Packages

QZ262 Q | D915723 D915723, PA Quality Rgmts for Transducers and Instruments

QZ265 Q | D915741B D915741B, PA Quality Rgmts for MSD Hardware

QZ266 Q | D915742 D915742, PA Quality Rgmts for Trident Il (D5) Ordnance Hardware

QZ267 Q | D915743 D915743, PA Quality Rgmts for PBCS Coupling and Seal

QZ268 Q | D915744 D915744, PA Quality Rgmts for Northrop EMD D5 SACE

QZ269 Q | D915746A D915746A, PA Quality Rgmts for Casting & Forgings

Qz27 Q | F120027 F120027, Product Assurance Quality Rgmts for Calibration/Verification Maintenance of Test Equipment

Qz270 Q | D915746B D915746B, PA Quality Rgmts for Castings & Forgings (Mk5 Reentry Body Only)

Qz273 Q | D920222 D920222, PA Quality Rgmts for Reentry Body Trident I

QZz274 Q | D941121 D941121, Checklist for Subcontractor Request for Waiver Authorization & Waiver Information Rgmts

QZ275 Q | D941122 D941122, Memo of Agreement - Material Review Authority - D5 Special Test Equipment Suppliers

QZ276 Q | D941151 D941151, Memo of Understanding D915710A

Qz277 Q | D941153 D941153, Memo of Understanding - Production Readiness & Program Management Rgmts

QZz278 Q | D941154 D941154, Memo of Agreement - Documenting/Dispositioning Non-

Qz279 Q | D941155 D941155, MOU Btwn LMSC and Loral Data System/Conic Pertaining to Procurement Rgmts for Telemetry
Transmitters & Destruct RFU(s)

QZz28 Q | F120030 F120030, Product Assurance Quality Requirements for Production Software Control

QZ280 Q | D941158 D941158, Information & Clarification for Phase | and Phase Il Proofing of Supplier Test Station

Qz281 Q | D941159 D941159, Memo of Agreement Btwn LMSC and Ford Aerospace Communication Corp. Pertaining to

Procurement Rgmts for LMSC D915710A STPM Rgmts
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Qz282 Q | D941160 D941160, Memo of Agreement Btwn LMSC and ITT Cannon electric Co., Pertaining to Acceptance Testing
of A3TK Umbilical Plug Refurbishment

Q7283 Q | D941161 D941161, Memo of Agreement Btwn LMSC/MSD and Kaman Instrumentation Corp.

Q7284 Q | D941164 D941164, Memo of Understanding D5 Supplier Direct Ship Hardware List

QZ285 Q | D941165 D941165, Direct Ship of Missile Hardware to SWFLANT Plan

QZ286 Q | D988446CB AD D988446BC, Addendum (Exceptions) to LMSC/D824156C Applicable to Contracts Btwn LMSC MSD &
Genicom Corp., Pertaining to STPM Rgmts for Trident Il (D5) Relays

QZ287 Q | D990249B D990249B, Memo of Understanding Btwn LMSC and ARC Pertaining to Procurement Rgmts for D5 Nose
Fairing Jettison Motor PBCS Gas Generator

QZ30 Q | F120040 F120040, Letter of Agreement Btwn LMSC & D5 Multilayer Board Suppliers Pertaining to STPM Rgmts for
Missile System Hardware

QZ300 Q | D824158-15 D824158-15, DRD - FTS Filter Crystal Assembly

QZ302 Q | SMP010787U06 SMP010787U06, LOA between LM and IRC (Division of TRW) pertaining to STPM D824156 and STPM
SMP010760U05

QZ303 Q | SMP010707U05 SMP010707U05, PAQR for G&H PMM Connectors (changes from D915703-1, Rev C)

QZ305 Q | SMP010704U05A SMP010704U05A, Product Assurance Quality Requirements for Nose Cap and Nose Fairing Manufacture —
Updated.

QZ306 Q | SMP010761U05 SMP010761U05, Product Assurance Quality Requirements for Electrical, Electronic and Electro-Mechanical
(EEE) Devices — Updated

QZ307 Q | SMP010782U05-24 SMP010782U05-24, Detail Requirements Document for Inductors and Transformers for Teident Il (D5)
Program — Updated

QZ308 Q | SMP010782U05-21 SMP010782U05-21, Detail Requirements Document for Resistors for Trident Il (D5) Program - Updated

QZ309 Q | SMP010782U05-19 SMP010782U05-19, Detail Requirements Document (DRD) for Relays Trident 1l (D5) Program - Updated

Qz31 Q | F120054 F120054, PAWS 49 - Using Supplier Use and Control of Pre-Released Hardware

QZ310 Q | SMP010789U06 SMP010789U06 MOU between LMSSC & OECO pertaining to STPM SMP010782U05-24

Qz311 Q | SMP010790U06 SMP010790U06 MOU between LMSSC & OECO pertaining to PAQR SMP010761U05 & DRD
SMP010782U05-24

QZ316 Q | SMP010783U05A SMP010783U05A — Memorandum of Understanding between LMSSC-MSO and Hamilton Sundstrand
Aerospace applies.

Qz317 Q | SMP010708U07 SMP010708U07 — Letter of Agreement pertaining to Supplier Technical Program Management
requirements (STPM) D915720, between Lockheed Martin Space AND Paine Electronics LLC (Paine).

Qz318 Q | SMP010713U08 SMP010713U08 — Letter of Agreement between Lockheed Martin Space and Excelitas Technologies
pertaining to quality verification supplier technical program management requirements (STPM) for the D5
high voltage detonator

QZz319 Q | SMP010786U06 SMP010786U06 - Product Assurance Quality Rgmts for Calibration/Verification Maintenance of Test
Equipment

QZ32 Q | F120055 F120055, PAWS 48 - Manufacturing Supplier Control of Pre-Released Hardware

QZ323 Q | SMP010716U09A SMP010716U09A - Subcontractor Procurement Requirements, for D5 Life Extension Heritage Resistor,
Magnetics, Relays Selective Suppliers.

QZ33 Q | F120056 F120056, PAWS 94 - Advanced Procurement Program LMSC Product Assurance Source Surveillance

QZ34 Q | F120058 F120058, PAWS 42 - Functional Test Requirements for Support Equipment (SE) Spare Parts
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QZ35 Q | F120060 F120060, PA Quality Rgmts for Reliability Test Data Failure Data Corrective Action Reporting

QZz37 Q | F120062 F120062, PAWS 8 - Reliability Test Data- Failure Data and Corrective Action Reporting

QZ38 Q | F120063 F120063, PAWS 35 - Product Assurance Requirements for Original Weld/Braze Provisions and Revisions

Qz39 Q | F120064 F120064, PAWS 44 - Product Assurance Requirements for "Services" Subcontracts for Maintenance of
LMSC Government Funded or Furnished Test Equipment

QZ40 Q | F120065 F120065, PAWS 51H - Lockheed (LMSSC) Source Acceptance

Qz41 Q | F120066 F120066, PAWS 88H - Lockheed (LMSSC) Source Verification

Qz42 Q | F120068 F120068, Letter of Agreement Btwn LMSC & SPL -41 Pertaining to Approval of Letter of Agreement Btwn
LMSC & D 5 Hardware Suppliers

QZ43 Q | F120079 F120079, Advanced Procurement (AP) Surveillance Test Program For Electrical Devices

Qz47 Q | F120096 F120096, Storage & Surveillance Plan for Pyrotechnic Materials for use in MK4 Thruster Cartridge PN
3065314 and MK4 Low Voltage Initiator PN 3065313. Supplier Location: Hi-Shear

Qz48 Q | F120100 F120100, Storage & Surveillance Plan for Pyrotechnic Materials and Inertial Initiator. Supplier Location:
Pacific Scientific

QZ49 Q | F120113 F120113, PAWS 100 - Supplement for MIL-1-45208 for MSD Suppliers

QZ50 Q | F120120 F120120, PA Quality Rgmts for First Article Inspection

QZ51 Q | F120129 F120129, Memo of Understanding- Process Change Control

QZ52 Q | F120130 F120130, Letter of Agreement for Clarification of STPM D915700D "ldentification and Segregation of
Nonconforming Hardware"

Qz53 Q | F120133 F120133, Storage & Surveillance Plan for Turbine Wheel Forgings. Supplier Location: Hamilton Sundstrand
Corporation

Qz54 Q | F120135 F120135, Storage & Surveillance Plan for IVA Components, Top Plate, Seat, and Insulator. Supplier
Location: Lockheed Martin Maritime Systems & Sensors (LMS2)

Qz55 Q | F120136 F120136, LOA - LMSC & Dynaco West Corp., Pertaining to STPM Rgmts for Multilayer Boards (Printed
Wiring Boards)

Qz56 Q | F120139 F120139, Addendum (Exceptions) to LMSC D824156C Applicable to Contracts Btwn LMSC MSD &
Sprague Electric Co. Pertaining to STPM Rgmts for Trident Il (D5) Capacitors

QZ58 Q | F120143 F120143, LOA Btwn LMSC & SPL-44, Checklisting STPM Document LMSC/D915750, Pertaining to D5
Missile Test & Readiness Equipment (MTRE) Follow-On Effort

Qz59 Q | F120159 F120159, Addendum (Exceptions) to D824156C Applicable to Contracts Btwn LMSC MSD & Sertech Labs
Pertaining to STPM Rgmts for Trident 1l (D5) Flight Termination System Integrated Circuits

Qz60 Q | F120160 F120160, Addendum (Exceptions) to LMSC/D824156C Applicable to Contracts Btwn LMSC MSD & Harris
Semiconductor Pertaining to STPM Rgmits for Trident Il (D5) Integrated Circuits

Qz61 Q | F120161 F120161, Letter of Agreement Between LMMS & Martin Marietta, Aero & Naval Systems Checklisting
D915700 & D915704

Qz62 Q | F120162 F120162, Addendum (Exceptions) to LMSC MSD & Raytheon Semiconductor Pertaining to STPM Rgmts
for Trident Il (D5) Configurable Gate Arrays

QZ63 Q | F120164 F120164, LOA Btwn LMSC & PMO, Sunnyvale Pertaining to Evaluating Compliance to Calibration Interval
Rgmts

QZ64 Q | F120168 F120168, Addendum (Exceptions) to LMSC/D824156C Applicable to Contracts Btwn LMSC MSD & Leach

Corp for Trident Il (D5) Relays

Document 253-01  12/05/2023




41|Page

Qz65 Q | F120169 F120169, Addendum (Exceptions) to LMSC/D824156C Applicable to Contracts Btwn LMSC & Hadley Co.
Pertaining to STPM Rgmts for Trident Il (D5) Transformers & Inductors

QZ66 Q | F120171 F120171, Letter of Agreement Btwn LMSC & SPL Pertaining to MSD PA Review & Approval of Blanket
Purchase Agreements for the Consignment of Spares & Consoles to LMSC Suppliers

QZ69 Q | F120186 F120186, Storage & Surveillance Plan for PBCS Gas Generator Materials and Nose Fairing Jettison Motor
(NFJIM) Material. Supplier Location: Aerojet-General Corporation

Qz72 Q | F120192 F120192, LOA Between LMSSC and Aerojet Pertaining to Qualification Verification (STPM) for Post Boost
Control Generators

QZ73 Q | F120193 F120193, Addendum (Exceptions) to LMSC/D824156C applicable to Contracts Btwn LMSC MSD & Mawell
Sierra Labs Pertaining to STPM Rgmts for Trident Il (D5) Low Pass Filters

QZ76 Q | F120199 F120199, Addendum (Exceptions) to LMSC/D824156C applicable to Contracts Btwn LMSC MSD &
Angstrohmn Precision, Inc., Pertaining to STPM Rgmts for Trident 1l (D5) Resistors

QzZ77 Q | F120200 F120200, PA Quality Rgmts (PAQR) for Linear, Single-Axis Accelerometers

QZ78 Q | F120201 F120201, LOA - LMSSC & ATI Wah Chang pertaining to procurement requirements for D5 PBCS Manifold

Qz79 Q | F120204 F120204, Letter of Agreement Btwn LMSC & Moog, Inc., Seneca & Jamieson Rds., Pertaining to Quality
Verification (STPM) Rgmts for Servoactuator Assemblies

Qz80 Q | F120215 F120215, Memo of Understanding Btwn LMSC & Loral Aeronutronic Pertaining to Procurement Rgmts for
Loral Aeronutronic Integrated Valve Assem. and Sequencer Valve Assem.

Qz81 Q | F120218 F120218, Storage & Surveillance Plan for TVC Gas Generator Materials. Supplier Location: ATK Alliant
Systems Co. LLC

Qz82 Q | F120219 F120219, Storage & Surveillance Plan for Propellant. Supplier Location: Crane Division (Naval Surface
Warfare Center)

QZ83 Q | F120220 F120220, Storage & Surveillance Plan for Coils. Supplier Location: Tyco Electronics Corporation

QZ84 Q | F120221 F120221, STPM requirements for Reentry Body Inertial Measurement Unit (RIMU)

Qz85 Q | F120223 F120223, Addendum (exceptions) to LMSC/D824156 applicable to contracts between LMSC and Dale
Electronics, Inc., Columbus, NE

QZ86 Q | F120224 F120224, Addendum (exceptions) to LMSC/D824125 applicable to contracts between LMSC and Croven
Crystals, LTD

Qz87 Q | F120233 F120233, LOA between LMSC and Sundstrand Aerospace Rockford for first and second stage gas
hydraulic assemblies

QZ88 Q | F120234 F120234, Storage & Surveillance Plan for Connector Castings. Supplier Location: Smith Tubular Systems

QZ90 Q | F120246 F120246, Storage & Surveillance Plan for Tubes. Supplier Location: Ensign Bickford

QZz91 Q | F120247 F120247, Storage & Surveillance Plan for Op Amp Chip. Supplier Location: Paine Corporation

Qz92 Q | F120248 F120248, LOA between LMSC and Honeywell AlliedSignal Inc., Aerospace Systems and Equipment for
Third Stage Hydraulic Assemblies

QZ93 Q | F120250 F120250, LOA between LMSC and AlliedSignal Aerospace, Redmond WA

QZ94 Q [ F120252 F120252, PAWS 101, Requalification Considerations for Trident Il Program

QZ95 Q | F120262 F120262, Memo of Understanding, Sunstrand Rockford and LMMS Inspection Requirements Sunstrand
Machine Facilities

QZ96 Q | F120264 F120264, Storage & Surveillance Plan for Flexible Linear Shaped Charge (FLSC). Supplier Location: Crane

Division (Naval Surface Warfare Center)
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QZ99

F120356

F120356, Storage & Surveillance Plan for Linear Variable Differential Transducers. Supplier Location:
Moog, Inc.
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REVISION LOG

Date Change Details
10/17/2006 | Added: QZ299 SMP010700U04 — FBM program specific
Added: QD4K6 Test Facility Requirements — requested by Palo Alto, CA
Added: QTC5 Authorized Dealer Dist — OEM - requested by Special Programs Sunnyvale, CA
Added: QZ304 SMP012701U05 — FBM program specific
Added: QZ305 SMP010704U05A — FBM program specific
Added: QZ306 SMP010761U05 — FBM program specific
Added: QZ307 SMP010782U05-24 — FBM program specific
Added: QZ308 SMP010782U05-21 — FBM program specific
Added: QZ309 SMP 010782U05-19 — FBM program specific
Updated: QN5 Updated F120061 to Rev E, updated F120172 to Rev C
Updated: QT8 Updated to reflect Parts, Materials & Processes
Updated: QASLA Updated to reflect PMP
Updated: QZ241 Updated to reflect D915701 instead of D915700
Edited: QZ94 Previously was not a complete sentence — FBM program specific
11/16/2006 | Added: QT4E Per FBM Request
Added: QZ310 SMP010789U06 — FBM program specific
Added: Qz311 SMP010790U06 — FBM program specific
Updated: QYX Per FBM Request
11/21/2006 | Updated: QYX Remove “onsite validation required” — FBM request
Updated: QYW Removed “onsite validation required” and addede “Third party registration by an
accredited registrar will be accepted. Contractor declaring system compliance to
AS9003 with no formal accredited registrar will be reviewed.” — FBM request
Updated: QZ287 Updated to reflect Rev B — FBM request
Updated: QASLB Added reference to PMP Database
1/31/2007 | Added: QZ312, QZ313, QZ314, QZ315 Per FBM Request
Added: Q72 Lot Date Code 10 years
3/28/2007 | Updated: QZ237 Per FBM Request
Updated QTC2 Per R.Ormond (PQAR issue)
Updated QZ286 Updated to reflect Rev C — per FBM request
Updated: QZ109 Corrected document number — per FBM request
6/11/2007 | Added QTM5 Rejected Material Resubmission — per FBM request
Added QZ316 SMP010783U05A — FBM program specific
Added QTM6 Mfg'd Articles Raw Material Test Reports — per FBM request
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Updated: QZ92 Per FBM Request
6/14/2007 | Edited: QCF Edit to wording per FBM Request
6/28/2007 | Edited: QCF Returned to original wording
8/20/2007 | Update: QTP Removed reference to Addendum 1 and 2
10/31/2007 | Added: QTD2 Per FBM Request
1/31/2008 | Added: QZ317 SMP010708U07 — FBM program specific
2/21/2008 | Added: QT12 Seller Rating Test Documentation Twelve Years - per Special Programs Request
Edited: QOW Changed the word "record" to "mark/identify" - per Central Procurement Request
7/28/2008 | Added: Qz318 SMP010713U08 — FBM program specific
Added: QA5 Certification of Conformance Required By LMSSC
9/24/2008 | Added: QTC6 Counterfeit Part Avoidance
12/15/2008 | Added: QWGC Work Group Collaboration (Online data submittal)
2/13/2009 | Added Qz319 Product Assurance Quality RQMTS For Calibration/Verification Management of Test
Equipment (Reflect the creation of SMP010786U06)
Edited: QB4 Removed "Functional" From Code Text
3/9/2009 | Edited: QZ152 Title correction
3/17/2009 | Edited: QTP Edited to align with SAP text
4/7/2009 | Edited: QN5 Correction to remove previous revision letters
4/20/2009 | Added: QDPA DPA Identifier Code
4/22/2009 | Edited: QTP Modification per FBM request
6/3/2009 | Removed: QD12 Old SCID code used for the TITAN program; Have been directed by customer to not
apply code.
Removed: QASL Series codes; QASL codes were transitioned to IASL codes back in 2007 and also
only applied for internal use.
Added: Q627 Modification of Q6Z from a 4 to 7 year requirement in support of SBIRS contractual
requirements.
Edited: QTC6 (Counterfeit components) Deleted the word material from the code to further address
scope of intended application.
6/9/2009 | Added: QNOWGC Prohibited Data Submittals
Added: QSTEU STEU Packaging
6/30/2009 | Updated: Q32 Updated to address the marking of qualification hardware
8/24/2009 | Edited: QA287 Typo correction
9/14/2009 | Removed: QD23, Q28A, Q28B Codes deactivated; Supporting document M64-119 has been cancelled
Added: QZ320 SMP010762U08 — FBM Program Specific
Added: QZ321 SMP010711U09 — FBM Program Specific
Added: QVT6 To reflect regulatory requirements for 6 year record retention
9/22/2009 | Added: QA9 LMSSC PQA Natification of Supplier Changes
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Added: QA10

CLASS 1 or CLASS 2 Changes; GPS3 Program Specific

Added: QSQAP

QPS3 Quality Assurance Plan; GPS3 Program Specific

Edited: QAQCO09

Included approval requirements for Calibration System.

10/5/2009 | Added: QT4F Counterfeit EEE Part Avoidance, Detection, Mitigation, Disposition (SAE AS5553)
2/16/2010 | Edited: QZ72, Q2318 Edited clause text to align with document text
Edited: QZ109 Edited clause title and text to align with document text
5/4/2010 | Added: QM8 3GPS-RQ-09-0080 and 3GPS-RQ-09-0081 for GPS111 for PWB
Added: QB12 Certificate of Compliance for Subcontract Tin Mitigation
Updated: QA7 Requirement clarification
5/11/2010 | Edited: QOW Minor language edits
7/19/2010 | Removed: QDV Code Deactivated
7/26/2010 | Added: QLMPC LM Supplied Paint Coupon Requirements
11/16/2010 | Added: QTC7 LMSSC Procured Parts/Materials Counterfeit Avoidance
Added: QT4A Quality System Requirements (SAE AS9120)
Edited: QTC6 Clarified Electronic (EEE) Parts
Edited: QNOWGC Clarified method of delivery of documentation
1/24/2011 | Edited: QLM Typo correction
1/28/2011 | Edited: QZ152 Title Change
2/21/2011 | Removed: QAQC32, QBS8, QBN, QBQ, Codes Deactivated
QC3, QD6, QD7, QD11, QES6, QES, QET,
QER, QES, QEU, QEW, QEX, QF5, QF6,
QF8, QN5, QYJ, QYN, QYP, QYQ, QYU,
QYR, QYV, QYZ, QZ2, QZ26, QZ29, QZ36,
QZ67, QZ68, QZ70, QZ114, QZ115, QZ116,
QZ117, QZ119, QZ122A, QZ123, QZ124,
QZ129, QZ130, QZ133, QZ135, QZ158,
QZ159, QZ168, QZ169, QZ175, QZ176,
QZ177,QZ178, QZ198, QZ199, QZ203,
QZ205, QZ233, QZ236, QZ239, QZ240,
QZ242, QZ243, QZ245, QZ247, QZ254,
QZ255, QZ258, QZ259, QZ264, QZ272,
QZ288, QZ289, QZ290, QZ291, QZ292,
QZ293, QZ294, QZ295, QZ296, QZ297,
QZ298, Qz301
Added: QZ322 SMP01720U11 — FBM Specific
Added: QPMT LM861793 Test Report AEHF Specific
3/3/2011 | Edited: QLM Edited to add clarification
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3/8/2011 | Edited: QZ204, QZ238, QZ241, QZ253, Minor FBM Code edits
QZ257, QZ263, QZ271
3/9/2011 | Removed: QZ184, QZ190, QZ195 Codes Deactivated
5/3/2011 | Removed: QZ44, QZ45, QZ46, QZ57, Codes Deactivated
QZ71, QZ74, QZ75, QZ89, QZ97, QZ98,
Qz102
7/22/2011 | Removed: QTS Replaced with QQTS
Added: QQTS Pind Inspection Required
Added: QA2C Orion Government Source Inspection
Added: QVP THAAD Quality Document 1A68327
Added: QVQ THAAD Quiality document 1A68314
8/11/2011 | Deleted deactivated yellow code column
Added: QB13 Ceramic Chip Delamination Test
Edited: QXH (Non-flight Material) to include EEE part marking when applicable
10/26/2011 | Added: QD4K3 Quality Management System ANSI/NCSL Z540-1
Edited: QAQC17 100% Attributes
Edited: QD26 Edited for simplification
11/8/2011 | Removed: QW1, QTZ3, QTZ4, QWR, QWS | Codes Deactivated due to nonuse
Updated: QB11 Updated for additional clarification - added phrase "by weight"
12/12/2011 | Added: Newton Commercial Codes
Edited: QD26 Ordnance Requirements - Competent Authority Docf
1/5/2012 | Added: QCAV Characteristics Acct. Verification (CAV)
1/26/2012 | Edited: QTC2 Typo edit
5/10/2012 | Updated: QM8 Updated for additional clarification
7/30/2012 | Updated: QB4 Update for electronic approval methods
9/12/2012 | Added: QZ323 SMP010716U09A — FBM Program Specific
10/9/2012 | Added: QQLS, QQS5, QQS5C, QQTS, Duplicates to accommodate required changes for P2P implementation
QQTC5, QQVX, QQWGC, QQWT, QQZ1,
QQZ4, QQZ5, QQZ9, QQZ11, QQZ19,
QQZ20, QQZ22, QQZ111, QQZ181,
QQZ304
Added: QAQC14A Duplicate Q-Code for use in P2P production orders (short text only items)
11/7/2012 | Edited: QQZ11 Revision status removed
1/31/2013 | Added: Q27 FBM Supplier Non-Conformance Requirement Instructions (FBM VRIC Process)
2/7/2013 | Edited: QPMT Quality Requirements - LM8617893 for PROHIB. MTLS
2/20/2013 | Updated: QD4K3 Part 1/Part 2 Elaboration and change from rev - to rev a
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3/8/2013 | Added: QQ32A *Added duplicate codes to accommodate required changes for P2P Use
Replacement for Q32A
Added: QTC2A PreCap Inspection - for use with non-material procurement activity (similar to
QAQC14A)
3/19/2013 | Added: QV15 THAAD First Article Inspection — (QAQC15 with additional text regarding notification)
Added: QD4K7 Quality Program Requirements (ANSI/NCSL Z540.3)
4/18/2013 | Updated: QV15 FAIl Production Lapse Clarification
5/21/2013 | Updated: QPMT Removed CoC submittal to a source inspector
6/5/2013 | Updated: QZ152 Additional clarification regarding A268126 requirements for FBM
7/21/2013 | Added: QQZ6 Duplicate text for QZ6 to correct P2P setup error
8/26/2013 | Edited: QZ99 Replaced the word "transformer” with "transducers"” for FBM
10/9/2013 | Removed: Commercial Q-Codes No longer in use by Space Systems
10/25/2013 | Edited: QQWGC Added referral to EDSS (Electronic Data Supplier Submittal)
12/12/2013 | Removed: QTC7 Code Deactivated
Updated: QTC6 Counterfeit Q-Code now applies to all materials for customer deliverables
2/11/2014 | Removed: QTC4 Code Deactivated
3/7/2014 | Updated: QB4, QAQCO06 Additional requirement clarification
3/12/2014 | Added: QBRIN1, QBRIN2 Orion program specific testing requirements
3/26/2014 | Added: QQZz3 Duplicate text for QZ3 to correct P2P setup error
4/7/2014 | Added: QQD4K7 Duplicate text for QD4K7 to correct P2P setup error
4/14/2014 | Updated: QD13 Added clarification for objective evidence
4/15/2014 | Added: QQS5A FOD Q-Code Consolidation
5/15/2014 | Edited: QT4B, QAQCO02, QD4A, QD4B, Replaced “contractor” or “organization” with “manufacturer”
QD4C
Edited: QA7 Replaced approved QMS with approved to AS9003 as a minimum
6/5/2013 | Added: QQMY Duplicate text for QMY to correct P2P setup error
6/18/2014 | Updated: QA7 Added clarification
7/21/2014 | Added: QQAQC09, QQD4K6, QQD4K3 Duplicate text to correct P2P setup error
9/29/2014 | Updated: QB11 Additional clarification — Now allows a C of C to demonstrate adherence to
requirement
4/14/2015 | Added: QQD3 Duplicate text for QD3 to correct P2P setup error
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Updated: QAQCO09

11/17/2015 | Removed: Q19B, Q37, Q57, QA2C, QA4H, Codes Deactivated
QAQCO05, QAQCO07, QAQC10, QAQC12,
QAQC18, QAQC19, QAQC30, QAQC31,
QB12, QCC, QD13, QD15, QD16, QD5,
QD8, QGL, QLT, QP3, QQD4K7, QQMY,
QQS5, QQS5C, QQT8, QQTCS5, QS11,
QS5B, QS7, QT4C, QT4F, QTB9, QTC1,
QTC3, QTR
Edited: QAQC13 Updated text to align with the language required by the Acquisition Compliance matrix
9/26/2016 | Removed: QTU Code Deactivated
Added: QDTS Dock To Stock Process
Added: QB14 Supplier Data Sheet Submittal
Added: QOBR Reduced Dimensional Inspection Report
Updated: QCF Updated text to include physical and electronic signature
Updated: QAQCO08 Updated text of where contractually required specifications are identified
Updated: QD27 Updated text to remove reference to DEN 412610
6/5/2017 | Added: QBRCD Barcoded Label Requirement
Updated: QS8 Updated text to include supplier submittal requirements
9/27/2017 | Edited: QT4B, QD4A, QD4B, QDA4C, Updated text to standardize verbiage and clarify substitution QMS certification
QAQCO02
1/10/2018 | Added: QPWB3 PWB Conformance Coupon Inspection - Third Party
Added: QPQBLM PWB Conformance Coupon Inspection - LMSSC
5/13/2018 | Added: QSP Special Process Approval and Certification
10/21/2019 | Removed: QOH, QN2, QVQ, QAQC22, Codes deactivated due to lack of use/necessity
QPMT, QVS, Q14, QQBR, QVU, Q19A,
*note-v2 is | QSTEU, QQVX, QLMPC, QT5, QM9, QB13,
the same | QTC2A, QYW, QBRIN1, QTL, QYX,
version QBRIN2, QV15, QT4D, QCAV, QVP, QT4E,
and was | QB3A, QAQCO01, QA7, QAQCO08
only edited | Added: QOPR
forerrors  MEgited: QAQC14A Title update
Updated document layout to group quality
codes by purpose and created change log
template
02/05/2020 | Added: QD13 Reinstated QD13, Manned Space Flight, per request of the OPOC program.
Updated: QBRCD QBRCD updated to include link to step by step usage guide and a reference to Q4M.
04/27/2020 | Updated: QSP QSP updated to make reference for suppliers approved to Q4M.

QAQCO09 updated to replace a superseded calibration system reference.
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Updated: QZ320
Added: Q4M

QZ320 updated to replace SMP010762U08 with SMP10764UQ09 (per FBM request)
Q4M code added for supplier requirement clarification. Q4M is NOT to be flowed on
PO; the sole purpose is to provide information to suppliers that are Q4M approved.

*An additional update to the doc was made to remove “Systems Company” from
Lockheed Martin Space references.

Updated: QC2

QC2 updated to require a minimum 1” font size and placement of time and

06/01/2020 "
temperature sensitive label.
07/13/2020 Up_dated: QZ299 QZ299 up.dated to remove Rev reference.
Edited: QOPR QOPR edited to QPOR to correct the typo.
08/20/2020 | Updated: QPOR Updated text to contain Supplier Quality Field Representative instead of QPAR
09/25/2020 | Added QSC Quality System Changes and Customer Findings
09/30/2020 | Updated: QSC Updated text to clarify VRIC definition
01/05/2021 | Updated: QZ318 Updated text, changed Perkin EImer Opto Electronics to Excelitas Technologies
01/28/2021 Added: QEDSS Electronic Data Supplier Submittal
Added: QSPS Special Process Code for Classified Procurement - Requested by Special Programs
02/24/2021 | Updated: QEDSS Updated text
03/16/2021 | Updated: QEDSS Fixed Link
10/06/2021 | Updated: QQAQC09 Updated text, ANSI/NCSL Z540.3-2006 has been withdrawn
Updated: QQB QOB updated to include First Article Inspection, Form 3 information.
10/27/2021 | Updated: QM17 QM17 updated that shipments with multiple date/lot codes be documented on the
PO/subcontract
01/6/2022 Updated: QSP Added missing information related to methods of obtaining EXOSTAR/P2P approval.
Removed text that was repeated twice within the definition.
03/3/2022 Updated QB11 Replaced verbiage “<3% lead (Pb)” with “greater than 97.0% tin” to better align with
PMP Note 18361.
06/1/2023 | Added: QGPSGC GPS Only: Group C Test Review
*note-v2 is
the same
version
and was
only edited
to correct
document
date in
footer
Added Q29 Q29: FBM Only Code: Destroyed/Consumed FBM CII Traceable hardware Report
08/23/2023 Added QPSDPA Submittal

QPSDPA: added code to inform suppliers to pre-ship parts for DPA testing. This
supports the process improvement for OET #2500
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Updated: QSP, QSPS

Updated: QSQAP

QSP, QSQP: Added clarification of the requirement for the contractor to review their
approvals, QMS/SP, as well as any Subs used for processing. Added links to Exostar
help guides. Removed special process definition.

QSQAP: Added FOP to the end GPS Il Subcontract Quality Assurance Plan 3GPS-
PN-07-0602 per Program request. Fixed code name from QSQP to QSQAP (refer to
revision log)

11/16/2023
Updated: QAQC14 and QAQC14A QAQC14 and QAQC14A: Updated link in description to
https://lwww.myexostar.com/?ht_kb=Imp2p-training-resources
Updated: QPOR QPOR: Updated description verbiage as part of a process improvement (OET Idea
3340) to better clarify what action suppliers should take when they receive a purchase
order with QAQC14.
Redefined QTR Repurposed inactive QTR code for Tape and Reel Required to improve visibility of
12/05/2023 requirements flow down to suppliers. Previous requirement was text placed in body of

PR. Supports OET #5015.
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